Arizona Department of Environmental Quality
2000 Cost Ceilings

2000 Cost Ceiling Item Descriptions

SUPPLEMENTAL UNIT RATES
PERSONNEL RATES

1. PRINCIPAL LEVEL

nY)

HOU

0

THE AUTHORIZED TASKS FOR A PRINCIPAL LEVEL PROFESSIONAL INCLUDE DIRECT
PROFESSIONAL STAFF, SERVE AS TECHNICAL EXPERT OR COORDINATOR OF LARGE OR
TECHNICALLY COMPLEX SITES;, PROVIDE FINAL REVIEW OF PROJECT DOCUMENTS THAT
LEGALLY BIND THE COMPANY; LIMITED SITE VISITS ON COMPLEX PROJECTS. ASSUME NO
PERDIEM ALLOWANCE

2. SENIOR LEVEL

:

ou

0

THE AUTHORIZED TASKS FOR A SENIOR LEVEL PROFESSIONAL INCLUDE PROJECT
MANAGEMENT/OVERSICHT; LIMITED WORK PLAN PREPARATION ON COMPLEX SITES; FINAL
REPORT PREPARATION/REVIEW; DEVELOP AND OVERSEE PROJECT BUDGET; WORK PLAN
REVIEW; COORDINATE WITH AGENCY, CLIENT AND CONTRACTORS, HYDROGEOLOGIC AND
CONTAMINANT MODELING, EQUIPMENT SPECIFICATION REVIEW; OCCASIONAL SITE VISITS
DURING SITE CHARACTERIZATION ACTIVITIES, CONDUCT FIELD ACTIVITIES DURING
COMPLEX REMEDIATION ACTIVITIES, SUPERVISE COMPLEX REMEDIATION ACTIVITIES
ASSUMENO PERDIEM ALLOWANCE

3. PROJECT LEVEL ou

|'U
B
T
Py

THE AUTHORIZED TASKS FOR A PROJECT LEVEL PROFESSIONAL INCLUDE WORK PLAN
PREPARATION; FIELD WORK PREPARATION AND PLANNING OCCASIONAL SITE VISITS
DURING SITE CHARACTERIZATION ACTIVITIES, CONDUCT FIELD ACTIVITIES DURING
COMPLEX REMEDIATION ACTIVITIES, REPORT PREPARATION AND REVIEW; DATA REVIEW
AND ANALYSIS, EQUIPMENT SELECTION AND DESIGN; SUPERVISE UST SOIL AND
GROUNDWATER CHARACTERIZATION AND REMEDIATION ACTIVITIES, OVERSIGHT OF
WASTE CHARACTERIZATION, TRANSPORTATION, AND DISPOSAL. ASSUME NO PER DIEM
ALLOWANCE

4. STAFFLEVEL

0

HOU

Py

THE AUTHORIZED TASKS FOR A STAFF LEVEL PROFESSIONAL INCLUDE: REPORT
PREPARATION; REMEDIATION SYSTEM INSTALLATION, OPERATION, AND MAINTENANCE
SITE RECONNAISSANCE AND MAPPING, OBTAIN SITE ACCESS, INSTALLATION OF SOIL
BORINGS, GROUNDWATER MONITORING WELLS AND REMEDIAL INJECTION AND
EXTRACTION WELLS; SUPERVISE UST REMOVAL, GROUNDWATER SAMPLE COLLECTION,
SOIL REMOVAL, AND OTHER ON-SITE REMEDIATION ACTIVITIES, ASSIST WITH WASTE
CHARACTERIZATION, TRANSPORTATION, AND DISPOSAL; ASSIST IN MODELING AND DATA
ANALYSS. ASSUMENO PERDIEM ALLOWANCE

5. FELD LEVEL PER HOUR
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THE AUTHORIZED TASKS FOR A FIELD LEVEL PROFESSIONAL INCLUDE FIELD ACTIVITIES
ASSOCIATED WITH PERIODIC GROUNDWATER MONITORING AND MONTHLY STATIC WATER
LEVEL/FREE PRODUCT GAUGING, WELL PURGING AND DEVELOPMENT; FREE PRODUCT
REMOVAL; SAMPLE COLLECTION, LIMITED CONTRACTOR SUPERVISION; FIELD
EQUIPMENT/SAMPLE PREPARATION; DECONTAMINATION; OTHER ROUTINE FIELD
ACTIVITIES. ASSUMENO PERDIEM ALLOWANCE

6. TECHNICAL LEVEL
(CADD, COMPUTER, MAP PRODUCTION, ETC.) PER HOUR

THE AUTHORIZED TASKS FOR TECHNICAL PERSONNEL INCLUDE CADD WORK; GENERATE
NEW DRAWINGS, MAPS AND PLANS; REVISIONS TO EXISTING DRAWINGS, MAPS, AND PLANS.
ASSUMENO PERDIEM ALLOWANCE

7. ADMINISTRATIVEASSISTANT PER HOUR

THE AUTHORIZED TASKS FOR ADMINISTRATIVE ASSISTANT PROFESSIONALS INCLUDE
BOOKKEEPING; INVOICE PREPARATION; PROOFREADINGEDITING, AND SOME WORD
PROCESSING, ETC. ASSUMENO PERDIEM ALLOWANCE

8. WORD PROCESSOR PER HOUR

THE AUTHORIZED TASKS FOR WORD PROCESSING PROFESSIONALS INCLUDE GENERAL
CLERICAL DUTIES, WORD PROCESSING; DOCUMENTATION REPRODUCTION; REPORT
BINDING; FILING;, ETC. ASSUMENO PERDIEM ALLOWANCE

CONSTRUCTION/CONTRACTING PERSONNEL RATES

9. CONSTRUCTION FIELD SUPERVISOR PER HOUR

THE AUTHORIZED TASKS FOR A CONSTRUCTION FIELD SUPERVISOR INCLUDE: SUPERVISION
OF ALL LOGSTICAL MATTERS INCLUDING PRE- AND POST-FIELD PLANNING AND
SCHEDULING ACTIVITIES, SUPERVISES COMPLEX CONSTRUCTION PROJECTS REQUIRING
MULTIPLE CONSTRUCTION PERSONNEL. ASSUMENO PER DIEM ALLOWANCE

10. SKILLED LABORER PER HOUR

THE AUTHORIZED TASKS FOR SKILLED LABORERS INCLUDE SMALL EQUIPMENT OPERATION,
AS WELL AS TASKS TYPICALLY PERFORMED BY INDIVIDUALS IN THE GENERAL
CONSTRUCTION, WELDING, ELECTRICAL, AND PLUMBING TRADES. A SKILLED LABORER
MAY HOLD A SPECIFIC LICENSE OR CERTIFICATION FOR A PARTICULAR SKILL OR CRAFT.

ASSUMENO PERDIEM ALLOWANCE

11. UNSKILLED LABORER PER HOUR
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THE AUTHORIZED TASKS FOR UNSKILLED LABORERS INCLUDE GENERAL MANUAL LABOR
TASK (FOREXAMPLE, A DRILLERSHELPER). ASSUMENO PERDIEM ALLOWANCE

12. EQUIPMENT OPERATOR (AVERAGERATETO OPERATE
A STANDARD PIECE OF EQUIPMENT)

0

HOUR

THE AUTHORIZED TASKS FOR EQUIPMENT OPERATORS INCLUDE:  OPERATE HEAVY
EQUIPMENT INCLUDING BACKHOES, DUMP TRUCKS, EXCAVATORS, LOADERS, AND DRILL
RIGS (DRILLER ONLY), ETC. ASSUMENO PERDIEM ALLOWANCE

PER DIEM RATES

13. PER DIEM REQUIREMENT IL

THE MINIMUM (ONE-WAY) DISTANCE FROM THE NEAREST APPLICABLE OFFICE TO THE SITE
THAT A CONSULTANT/CONTRACTOR MUST TRAVEL TO BE ELIGBLE FOR PER DIEM

=z
0;

PER DAY

14. FIELDWORK PER DIEM WITHOUT OVERNIGHT STAY

0
<

FIELDWORK PER DIEM WITHOUT OVERNIGHT STAY REQUIRES A MINIMUM 8-HOUR HELD
DAY AND ISAPPLICABLETO BOTH CONSULTANTSAND CONTRACTORS.

15. FIELDWORK PER DIEM WITH OVERNIGHT STAY

g
<

D

FIELDWORK PER DIEM WITH OVERNIGHT STAY (INCLUDING LODGNG) IS APPLICABLE TO
BOTH CONSULTANTS AND CONTRACTORS. AN OVERNIGHT STAY IS APPROPRIATE WHEN
TIMEAND/ORDISTANCE PREVENTSA RETURN HOMEAT THEEND OF A WORK DAY.

CONSULTANT MILEAGE RATES

16. CONSULTANT MILEAGE RATE (SINGLE PERSON)

0
<
m

PERMILE
COMPANY OWNED VEHICLE MILEAGE RATE IS $2 / MILE. NOTE THE DOLLAR PER MILE
(¥YMILE) MILEAGE RATE MAY NOT BE MARKED UP ON A COMPANY-OWNED VEHICLE. A
RENTAL PRICE AND ADDITIONAL MILEAGE CHARGES FOR A COMPANY-OWNED VEHICLE
MAY BE REIMBURSED IF THE TOTAL COST OF BOTH IS LESS THAN THE ESTABLISHED
MILEAGE COST CEILING WILL ALLOW. NOTE CONSULTANT TRAVEL TIME IS INCLUDED IN
THE $/MILE RATE AND IS INDEPENDENT OF PERSONNEL LEVEL OF INDIVIDUAL TRAVELING
TOAND FROM THESITE ASSUME (1) INDIVIDUAL AT STAFFLEVEL RATE

17. CONSULTANT MILEAGERATE (TWO PEOPLE)

|'U
B
<
=
m
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COMPANY OWNED VEHICLE MILEAGE RATE IS $4 / MILE NOTE THE DOLLAR PER MILE
(YMILE) MILEAGE RATE MAY NOT BE MARKED UP ON A COMPANY-OWNED VEHICLE. A
RENTAL PRICE AND ADDITIONAL MILEAGE CHARGES FOR A COMPANY-OWNED VEHICLE
MAY BE REIMBURSED IF THE TOTAL COST OF BOTH IS LESS THAN THE ESTABLISHED
MILEAGE COST CEILING WILL ALLOW. NOTE CONSULTANT TRAVEL TIME IS INCLUDED IN
THE $/MILE RATE AND IS INDEPENDENT OF PERSONNEL LEVEL OF INDIVIDUALS TRAVELING
TOAND FROM THESITE. ASSUME (2) INDIVIDUALS, EACH AT STAFFLEVEL RATE

PROJECT SET-UP AND ADMINISTRATION
18. INITIAL PROJECT SET-UP LUMP SUM

THISTASK ISFORNEWLY CONFIRMED RELEA SESOR FORA NEW CONSULTANT ON SITE
AND INCLUDES THEINITIAL SCHEDULING, ASSESSMENT OF PERSONNEL REQUIREM ENTS,
INCIDENT INFORMATION AND AGENCY REQUIREMENTS FOR THE ASSESSMENT AND
POSSIBLEREMEDIATION OF THESITE THIS PRICEDOES NOT INCLUDE FILE COPYING
COSTS. PRICEISPERSITE THISTASK ASSUMES A ROUND TRIP TRAVEL DISTANCE OF 60
MILES. INCREMENTAL MILEAGEOVER G0 MILESWILL BEEVALUATED ON A PERMILE
BASISUTILIZINGTHE APPROPRIATE CONSULTANT MILEAGERATESET FORTH IN ITEM
DESCRIPTION NOS. 135 AND 136.

19. PREVIOUSLY ASSESSED PROJECT REVIEW LUMP SUM

THISTASK ISFORAN EXISTING, CONFIRM ED RELEA SE, AND INCLUDES THE REVIEW OF
ASSESSMENT AND CORRECTIVEACTION FILESFROM THE CLIENT AND PREVIOUS
CONSULTANT (S). FINANCIAL INFORMATION MAY ALSO BEOBTAINED FOR FUTURE
REIMBURSEMENT APPLICATIONS. THIS PRICE DOES NOT INCLUDE FILE COPYING COSTS.
SUMMARY OF THE INFORMATION REVIEWED MUST BEDOCUMENTED WITHIN THELUST
FILE PRICEISPERSITE THISTASK ASSUMESA ROUND TRIP TRAVEL DISTANCE OF 60
MILES. INCREMENTAL MILEAGEOVER G0 MILESWILL BEEVALUATED ON A PERMILE
BASISUTILIZINGTHE APPROPRIATE CONSULTANT MILEAGERATE SET FORTH IN ITEM
DESCRIPTION NOS. 16 AND 17.

20. AGENCY DATA ANALYSIS LUMP SUM

THISTASK ISFORAN EXISTING, CONFIRMED AND INCLUDES THE REVIEW AND ANALYSIS
OF AGENCY FILESAND DATA. DATA MAY BEMAINTAINED BY FIREDEPARTMENTS OR
STATE/ COUNTY ENVIRONMENTAL AGENCIES. THIS PRICEDOESNOT INCLUDEFILE
COPYINGCOSTS. SUMMARY OF THEINFORMATION REVIEWED MUST BEDOCUMENTED
WITHIN THELUST FILE. PRICEISPERSITE THISTASK ASSUMESA ROUND TRIP TRAVEL
DISTANCEOF 60 MILES. INCREMENTAL MILEAGEOVER 60 MILESWILL BEEVALUATED ON
A PERMILEBASISUTILIZINGTHE APPROPRIATE CONSULTANT MILEAGERATE SET FORTH
IN ITEM DESCRIPTION NOS. 16 AND 17.

21. SITERECONNAISSANCE AND FIELD RECEPTOR SURVEY (1/4 MILE)
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LUMP SUM
THISTASK CONSISTSOF A SITEFEATUREINSPECTION OF THEIMMEDIATESITEAND
SURROUNDING PROPERTIES. THEINSPECTION WILL NOTETANK LOCATION, DISPENSER
LOCATION, MONITORINGWELLS, AND OTHER SITEFEATURES. POTENTIAL MIGRATION
PATHWAYSSUCH ASUTILITY LINES, STORM SANITARY SEWERS, CATCH BASINSAND
DRAINAGEDITCHESARETO BENOTED. THE SITE RECONNAISSANCE SHOULD SUFFICE
FOR DEVELOPMENT OF HEALTH AND SAFETY PLANS, AND LOCATINGASSESSMENT AND
REMEDIATION ACTIVITIES. THISTASK ALSO INCLUDES THE TOTAL PERSONNEL,
EQUIPMENT AND MATERIAL COSTSTO CONDUCT A PHYSICAL SEARCHWITHIN A 0.25
MILERADIUSOF THESITETO LOCATEPRIVATEWELLS OR OTHER RECEPTORS AND
TYPICALLY DOESNOT REQUIREA DOOR-TO-DOOR SEARCH. PRICEISPERSITE THE
FINAL PRODUCT FROM THISTASK ISA FIELD GRADEMAP AND NOTES TO SUPPORT
SUBSEQUENT ACTIVITIES. THEFINAL WORK PRODUCT SUMMARIZINGTHESEACTIVITIES
MUST BEDOCUMENTED WITHIN THE LUST FILE TO BE CONSIDERED FOR
REIMBURSEMENT OF CLAIMED EXPENSES. THISTASK ASSUMES A ROUND TRIP TRAVEL
DISTANCEOF 60 MILES. INCREMENTAL MILEAGEOVER 60 MILESWILL BEEVALUATED
ON A PERMILEBASISUTILIZINGTHE APPROPRIATE CONSULTANT MILEAGERATE SET
FORTH IN ITEM DESCRIPTION NOS. 16 AND 17.

22. AGENCY RECEPTOR SURVEY (1/4 MILE) LUMP SUM

THISTASK CONSISTS OF THE IDENTIFICATION OF PUBLICAND PRIVATEWATER SUPPLY
WELLSWITHIN 0.25MILESOF A SITEORWITHIN A DEFINED AREA SET BY THE
REGULATORY AGENCY. THEINFORMATION MAY BEOBTAINED USINGA LOCAL WATER
RESOURCE AGENCY AND USUALLY INCLUDESWELL OWNERSHIP, WELL LOCATION, WELL
COMPLETION DATA, WELL USE, AND DEPTH TOWATER. THISCOST INCLUDESTIMETO
SUMMARIZETHEDATA AND THEMINIMAL AGENCY FEES CHARGED TO CONDUCT
SURVEY. PRICEISPERSITE THISTASK ASSUMESA ROUND TRIP TRAVEL DISTANCE OF 60
MILES. INCREMENTAL MILEAGEOVER G0 MILESWILL BEEVALUATED ON A PERMILE
BASISUTILIZINGTHE APPROPRIATE CONSULTANT MILEAGERATESET FORTH IN ITEM
DESCRIPTION NOS. 16 AND 17.

23. HISTORICAL RESEARCH LUMP SUM

THISTASK INCLUDES INTERVIEWS, PHOTO ANALYSIS, BUILDINGPERMIT REVIEW, AND
TITLEREVIEW. THEOBJECT OF THISTASK ISTO IDENTIFY PROPERTY USE OVER THE
LAST 50 YEARS. THISTASK DOESNOT INCLUDE DIRECT COST FORDATA ACQUISITION
(I.E, COST OF TITLE SEARCH ORAERIAL PHOTQ[S]). PRICEISPERSITE THISTASK
ASSUMESA ROUND TRIP TRAVEL DISTANCEOF 60 MILES. INCREMENTAL MILEAGE OVER
60 MILESWILL BEEVALUATED ON A PERMILEBASISUTILIZINGTHEAPPROPRIATE
CONSULTANT MILEAGERATESET FORTH IN LINEITEM 16 AND 17.

24, PURSUIT OF OFF-SITEACCESS AGREEMENT
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WITHA PRIVATEENTITY ONLY LS PER PARTY SOLICITATION

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
ASSOCIATED WITH PURSUIT OF AN OFF-SITE ACCESS AGREEMENT INCLUDING REVIEW
OF TAX ASSESSOR RECORDS. THISTASK ASSUMESTHAT OFF-SITEACCESSAGREEMENTS
AREPURSUED IN ACCORDANCEWITH A.R.S. 49-1022. FOR PURPOSES OF THISTASK,
REIMBURSABLE SITE ACCESS EFFORTSARELIMITED TO: (2) WRITTEN REQUESTSFOR
ACCESSBY THE OWNER/OPERATOR, DOCUM ENTED RECHPT OF EACH WRITTEN
REQUEST, AND, IF NECESSARY, A WRITTEN REQUEST BY THE OWNER/OPERATOR THAT
THEADEQATTEMPT TOOBTAIN ACCESSTO THEPROPERTY. THISTASK DOESNOT
INCLUDEPERMIT COSTS, OR DOCUMENT COPYING FEES. THISTASK ASSUMES A ROUND
TRIPTRAVEL DISTANCEOF 60 MILES. INCREMENTAL MILEAGEOVER60MILESWILL BE
EVALUATED ON A PERMILEBASISUTILIZINGTHE APPROPRIATE CONSULTANT MILEAGE
RATESET FORTH IN ITEM DESCRIPTION NOS. 16 AND 17.

WORK PLAN PREPARATION

25.  APPROVED SITECHARACTERIZATION WORK PLAN
(SOIL ONLY) PER PLA

)
Z

THISACTIVITY CONSISTSOF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COST S (¥ APPROVED WORK PLAN) REQUIRED TO COMPLETE THE FOLLOWINGACTIVITIES:
PREPARE SITE SPECIFICWORK PLAN AS REQUIRED AND APPROVED BY ADEQ ORFOR SAF
PRE-APPROVA L PURPOSES. THIS REPORT INCLUDES PROPERTY BA CKGROUND, UST
HISTORY DISCUSSION, AND DISCUSSION OF PROPOSED ACTIVITIESAND PREPARATION OF
COST ESTIMATESAND BUDGETS. REPORT COSTS INCLUDE: SENIOR LEVEL REVIEW OF
DOCUMENT, CLERICAL SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING,
BINDING, AND POSTA GE THE $REPORT COST INCLUDES MODIFICATION, REVISIONS, AND
RESUBMITTALSNECESSARY TO OBTAIN AGENCY APPROVAL. THE$REPORT COST DOES
NOT INCLUDEMILEA GE, PER DIEM, OR OTHER OUT-OF-OFFICE EXPENSES. NOTE: THIS
ITEM DOESNOT INCLUDE SAF APPLICATION PREPARATION.

26. APPROVED SITECHARACTERIZATION WORK PLAN
(SOIL AND GROUNDWATER) P LA

T
Z

THISACTIVITY CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COSTS (YA PPROVED WORK PLAN) REQUIRED TO COMPLETE THE FOLLOWINGACTIVITIES
PREPARE SITE SPECIFICWORK PLAN AS REQUIRED BY ADEQ OR FOR SAF PRE-APPROVAL
PURPOSES. THIS REPORT INCLUDES PROPERTY BACKGROUND, UST HISTORY DISCUSSION,
AND DISCUSSION OF PROPOSED ACTIVITIESAND PREPARATION OF COST ESTIMATESAND
BUDGETS. REPORT COSTSINCLUDE: SENIOR LEVEL REVIEW OF DOCUMENT, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDINGAND POSTAGE

THE $/REPORT COST INCLUDES MODIFICATION, REVISIONS, AND RESUBMITTALS
NECESSARY TO OBTAIN AGENCY APPROVAL. THE$REPORT COST DOESNOT INCLUDE
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MILEAGE, PER DIEM, OR OTHER OUT-OF-OFFICE EXPENSES. NOTE: THISITEM DOESNOT
INCLUDE SAF APPLICATION PREPARATION.

27. INITIAL SITECHARACTERIZATION HEALTH AND SAFETY PLAN PER PLAN

THISACTIVITY CONSISTSOF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COSTS (¥PLAN) REQUIRED TO COM PLETE THE FOLLOWINGACTIVITIES: PREPARE A
HEALTH AND SAFETY PLAN FORALL SSTECHARACTERIZATION ACTIVITIESIN
ACCORDANCEWITH OSHA REQUIREMENTSFORALL PLANNED ACTIVITIES. THISTASK
INCLUDES TIM E FOR REVIEW; CLERICAL SUPPORT; AND ALL OTHER DIRECT COSTS SUCH
ASCOPYINGAND BINDING.

REMEDIAL PLANS

28. ADEQ-APPROVED CORRECTIVEACTION PLAN (CAP) FOR ACTIVE
REMEDIAL TREATMENT OF CONTAMINATE PER CAP

THISACTIVITY CONSISTSOF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COST S (¥REPORT) REQUIRED TO COMPLETE AN APPROVED CAP PROPOSINGACTIVE
TREATMENT APPROACH. THECAPMUST BE PREPARED IN ACCORDANCEWITH ADEQ
CORRECTIVEACTION GUIDANCE AND MUST INCLUDE A DISCUSSION OF FEASIBILITY
TESTINGMETHODOLOGY AND RESULTS.

29. ADEQ-APPROVED CORRECTIVEACTION PLAN (CAP)
FOR NATURAL ATTENUATION PER CAP

THISACTIVITY CONSISTSOF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COST S (¥REPORT) REQUIRED TO COMPLETE AN A PPROVED CAP PROPOSINGNATURAL
ATTENUATION. THECAPMUST BE PREPARED IN ACCORDANCEWITH ADEQ CORRECTIVE
ACTION GUIDANCEAND MUST INCLUDEA DISCUSSION OF FEASIBILITY TESTING
METHODOLOGY AND RESULTS.

30. PRE-BUILT REMEDIAL ENGINEERING DESIGN PER DESIGN

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(%/DESIGN) NECESSARY TO COM PLETE PRE-BUILT REMEDIAL ENGINEERING DESIGN
PACKAGE AT A MINIMUM, THE DESIGN PACKA GE SHOULD INCLUDEALL SUBGRADE
AND SURFACE COMPONENT SPECIFICATIONS, SITEPLANS AND CONSTRUCTION DETAILS.
NOTE THISITEM ONLY PERTAINS TO DESIGN PA CKA GES PREPARED FOLLOWINGCAP
APPROVAL TO OBTAIN CONSTRUCTION ESTIMATESAND PERMITS.
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31 PREPARATION OF WORK PLAN TO IMPLEMENT AN ADEQ-APPROVED
CORRECTIVEACTION PLAN PER PLAN

THISACTIVITY CONSISTSOF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COSTS (¥WORK PLAN) FOR PREPARATION OF A WORK PLAN TO IMPLEMENT A PHASE(S)
OF AN APPROVED CAPNOT TO EXCEED THREE YEARS IN DURATION. THEWORK PLAN
SHOULD REFERENCE THE APPROVED CAP AND SUMMARIZE PROPOSED REMEDIAL
ACTIVITIES. THISTASK INCLUDES TIME FOR REVIEW, CLERICAL SUPPORT, AND ALL
OTHER DIRECT COSTS SUCH AS COPYINGAND BINDING.

32. REMEDIATION HEALTH AND SAFETY PLAN PER PLAN

THISACTIVITY CONSISTSOF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL
COSTS (¥PLAN) REQUIRED TO COMPLETE THE FOLLOWINGACTIVITIES: PREPAREA
HEALTH AND SAFETY PLAN FORREMEDIATION ACTIVITIESIN ACCORDANCEWITH OSHA
REQUIREMENTSFORALL PLANNED TASKS. THISTASK INCLUDES TIM EFOR REVIEW;
CLERICAL SUPPORT; AND ALL OTHER DIRECT COSTS SUCH AS COPYINGAND BINDING.

FIELD ACTIVITIES

33. CONSULTANT’ SDAY RATE PER DAY

A CONSULTANT' SDAY RATE (¥DAY) INCLUDESALL ACTIVITIESAND TYPICAL FIELD
EQUIPMENT NECESSARY TO CONDUCT A DAY SWORK IN THEFIELD INCLUDING
EQUIPMENT PREPARATION, LOADING, AND DECONTAMINATION. THISRATEINCLUDES
SCHEDULINGAND OVERSIGHT OF ALL SITECHARACTERIZATION AND REMEDIATION
FIELD ACTIVITIESASSOCIATED WITH BUT NOT LIMITED TO SOIL BORINGS,
GROUNDWA TER M ONITOR/RECOVERY WELL CONSTRUCTION AND ABANDONMENT,
REMEDIAL EXCAVATION, AND REMEDIAL SYSTEM INSTALLATION AND START-UP. THIS
RATEINCLUDESFIELD INSTRUMENTATION APPROPRIATEFOR THEFIELD TASK
PERFORMED (I.E, FID, PID, WATER LEVEL INDICATOR, PH-TEM PERATURE-CONDUCTIVITY
METER, LEL/O2 METER, MOBILE PHONE, ETC).

PLEASENOTETHAT THISITEM DOESNOT INCLUDETRAVEL TOAND FROM THESITE,
VEHICLEMILEAGEOR PERDIEM. ONLY ONEDAY RATEMAY BE REIMBURSED PER 24-
HOUR PERIOD PER PERSON. FOR SAF PURPOSES, A CONSULTANT MUST BEON-SITEMORE
THAN FOUR (4) HOURS. EACH INDIVIDUAL MAY CLAIM A DAY RATEIFON SITEFORA
PERIOD CREATER THAN (4) HOURSAND LESSTHAN OR EQUAL TO (8) HOURS. THERATEIS
INCLUSIVE OF STANDARD PERSONNEL RATES AND INCLUDES PROJECT MANAGEMENT
RELATED ONLY TO FIELD ACTIVITIESASSOCIATED WITH THESPECIFIC DAY SACTIVITY.
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34. CONSULTANT SHALF DAY RATE PER HALF DAY

A CONSULTANT’ SHALF DAY RATE ($¥DAY) INCLUDESALL ACTIVITIESAND TYPICAL FIELD
EQUIPMENT NECESSARY TO CONDUCT A HALF DAY SWORK IN THE FIELD INCLUDING
EQUIPMENT PREPARATION, LOADING, AND DECONTAMINATION. THISRATEINCLUDES
SCHEDULINGAND OVERSIGHT OF ALL SITECHARACTERIZATION AND REMEDIATION
FIELD ACTIVITIESASSOCIATED WITH BUT NOT LIMITED TO SOIL BORINGS,
GROUNDWATER MONITOR/RECOVERY WELL CONSTRUCTION AND ABANDONMENT,
REMEDIAL EXCAVATION, AND REMEDIAL SYSTEM INSTALLATION AND START-UP. THIS
RATEINCLUDESFIELD INSTRUMENTATION APPROPRIATEFOR THEFIELD TASK
PERFORMED (I.E,, FID, PID, WATER LEVEL INDICATOR, PH/TEM PERATURE/CONDUCTIVITY
METER, LEL/O2 METER, MOBILE PHONE, ETC).

PLEASENOTETHAT THISITEM DOESNOT INCLUDETRAVEL TOAND FROM THESITE,
VEHICLEMILEAGEORPERDIEM. ONLY ONEHALF DAY RATEMAY BEREIMBURSED PER
24-HOUR PERIOD PER PERSON PERSITE  FOR SAF PURPOSES, A CONSULTANT' SHALF DAY
RATEMAY BECLAIMED FOR EACH INDIVIDUAL ON SITEFOR A PERIOD UP TO FOUR (4)
HOURS. THERATEISINDEPENDENT OF STANDARD PERSONNEL RATESAND INCLUDES
PROJECT MANAGEMENT RELATED ONLY TOFIELD ACTIVITIESASSOCIATED WITH THE
SPECIFICON-SITEACTIVITY.

CONTRACTOR UST REMOVAL AND CLOSURE

35. CONTRACTOR MOB/DEMOB PER EVENT

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
(¥EVENT) FOR THE FOLLOWINGACTIVITIES: PREPARATION AND LOADINGOF ALL
APPROPRIATEEQUIPMENT, MATERIALS, AND SUPPLIES, INCLUDING SUPPORT VEHICLES.
THISTASK ALSO INCLUDESALL COSTSASSOCIATED WITH INITIAL VEHICLETRAVEL TO
THESITE SITECLEAN-UPAND RETURN TOTHEYARD. THISTASK ASSUMESA ROUND
TRIPTRAVEL DISTANCE OF 60 MILES. INCREMENTAL MILEAGEOVERG60 MILESWILL BE
EVALUATED ON A PERMILEBASISUTILIZINGTHEPER MILETRAVEL RATE SET FORTH IN
MOB/DEMOB INCREMENTAL TRAVEL RATE NOTE THISISA ONE-TIME CHARGE PER
EVENT AND INCLUDES PERSONNEL TRAVEL.

36. CONTRACTOR MOB/DEMOB INCREMENTAL TRAVEL RATE PER MILE

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
(¥MILE) FORINCREMENTAL MILEAGE ABOVE THE 60 MILES INCLUDED IN CONTRACTOR
MOB/DEMOB (ITEM DESCRIPTION NO. 35). THISTASK INCLUDESALL COSTSASSOCIATED
WITH VEHICLEAND LABORTRAVEL TOAND FROM THESITE NOTE THISISA ONE-TIME
CHARGEPER EVENT AND DOESNOT PERTAIN TOWORK CREW TRAVEL ON A DAILY
BASIS.
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37. CONTRACTOR DAILY TRAVEL COST PER MILE

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
(¥YMILE) FORWORK CREW TRAVEL TOAND FROM THESITEON A DAILY BASIS.

UST REMOVAL

THISTASK CONSISTS OF THE TOTAL CONTRA CTOR PERSONNEL, EQUIPMENT AND
MATERIAL COSTS (¥ TANK) REQUIRED FOR THE FOLLOWINGACTIVITIESRELATED TO
CLOSURE OF A SINGLEUST: ACQUISITION OF ALL NECESSARY PERMITS, FIELD
SUPERVISION, TANK REMOVAL, DECOMMISSIONING, CUTTING, DISPOSAL, BACKFILL, AND
SITECLEAN-UP. FIELD SUPERVISION OF UST REMOVAL AND CLOSURE INCLUDESALL
LOGSTICS, INCLUDING PRE- AND POST-FIELD PLANNINGACTIVITIES. ASSUMENO
TRAVEL ORMILEAGE, NO OVER EXCAVATION OF PETROLEUM HYDROCA RBON-IMPACTED
SOIL ONLY THE VOLUME OF SOIL NECESSARY TO REMOVE THETANK, AND NO
ASPHALT/CONCRETE REPLACEM ENT.

38. ONEUST LESS THAN OR EQUAL TO 4,000-GALLONS PER TANK

39. COST FOR EACH ADDITIONAL TANK PER TANK

40. ONEUST GREATER THAN 4,000-GALLONS AND LESS THAN OR EQUAL

TO 15,000-GALLONS PER TANK
41. COST FOR EACH ADDITIONAL TANK PER TANK
42. ONEUST GREATER THAN 15,000-GALLONS PER TANK
43. COST FOR EACH ADDITIONAL TANK PER TANK

OFF-SITETRANSPORTATION OF TANKS

THISTASK CONSISTS OF THE TOTAL CONTRA CTOR PERSONNEL, EQUIPMENT AND
MATERIAL COSTS (¥MILE) REQUIRED TO TRANSPORT TANK(S) OFF-SITE FOR DISPOSAL.
THISRATEINCLUDESDRIVER SLABORAT THEEQUIPMENT OPERATORRATE

44, ONEUST LESS THAN OR EQUAL TO 4,000-GALLONS PER MILE
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45. COST FOR EACH ADDITIONAL TANK PER MILE

46. ONEUST GREATER THAN 4,000-GALLONS AND LESS THAN OR

EQUAL TO 15,000-GALLONS PERMILE
47. COST FOR EACH ADDITIONAL TANK PERMILE
48. ONEUST GREATER THAN 15,000-GALLONS PERMILE
49. COST FOR EACH ADDITIONAL TANK PERMILE

CONTRACTORDRILLING-RELATED ACTIVITIES

SOIL BORING AND SAMPLING MOB/DEMOB

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
(¥EVENT) FORTHE FOLLOWINGACTIVITIES: PREPARATION AND LOADINGOF ALL
APPROPRIATEEQUIPMENT, MATERIALS, AND SUPPLIES, INCLUDING SUPPORT VEHICLES.
THISTASK ALSO INCLUDESALL COSTSASSOCIATED WITH INITIAL RIGAND SUPPORT
VEHICLETRAVEL TOTHESITE SITECLEAN-UPAND RETURN TO THEYARD. THISTASK
ASSUMESA ROUND TRIP TRAVEL DISTANCEOF 60 MILES. INCREMENTAL MILEAGE OVER
60 MILESWILL BEEVALUATED ON A PERMILEBASISUTILIZINGTHEPERMILETRAVEL
RATESET FORTH IN THE SOIL BORINGAND SAMPLINGTRAVEL RATE NOTE THISISA ONE
TIME CHARGE PER EVENT.

50. HOLLOW STEM AUGER DRILLING METHOD PER EVENT

51. ALL OTHER DRILLING METHODS
(I.E. PERCUSSION, AIR ROTARY, ROTOSONIC) PER EVENT

SOIL BORING AND SAMPLING TRAVEL RATE

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
(YMILE) FORINCREMENTAL MILEAGE ABOVE THE 60 MILESINCLUDED IN CONTRACTOR -
M OB/DEM OB (COST CHELINGLINEITEM Nos. 50 AND 51). THISTASK INCLUDESALL COSTS
ASSOCIATED WITH INITIAL RIGAND SUPPORT VEHICLETRAVEL TOAND FROM THESITE
SITECLEAN-UPAND RETURN TO THEYARD. NOTE THISISA ONETIMECHARGE PER
EVENT AND DOESNOT PERTAIN TO DRILL CREW TRAVEL ON A DAILY BASIS.

52. HOLLOW STEM AUGER DRILLING METHOD

|'U
B
<
=
m
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53. ALL OTHER DRILLING METHODS
(I.E PERCUSSION, AIR ROTARY, ROTOSONIC)

|'U
B
<
=
m

54. SOIL BORING AND SAMPLING DAILY TRAVEL RATE

|'U
B
<
=
m

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
(YMILE) FOR DRILL CREW TRAVEL TOAND FROM THESITEON A DAILY BASIS.

SOIL BORING AND SAMPLING

THISTASK CONSISTS OF THETOTAL COST PER FOOT ($FOOT) PER BORING FOR THE
FOLLOWINGITEM SACTIVITIES PERFORMED IN ACCORDANCEWITH ADEQ GUIDANCEAT
THETIMEWORK |ISCONDUCTED. THETASK INCLUDES: DRILL RIG SUPPORT VEHICLES
AND CREW; SOIL SAMPLINGAT APPROXIMATES TO 10 FOOT INTERVALS;
DECONTAMINATION PROCEDURES; SAMPLING EQUIPMENT; MOVING BETWEEN
BOREHOLE LOCATIONS; BRASS SLEEVESAND ASSOCIATED SAMPLE COLLECTION AND
PRESERVATION MATERIALS, AND DRILLING CONSUMABLESBITS. SURFACE COMPLETION
ISNOT INCLUDED IN THE PER FOOT COSTSFORDRILLING. STORAGE, (STOCKPILE OF SOIL
ON VISQUEEN), TRANSPORTATION AND DISPOSAL OF DRILL CUTTINGS, DECONTAMINATE
RINSATE, AND ADDITIONAL INVESTIGATION-DERIVED FLUIDSARENOT INCLUDED IN THE
SOIL BORINGAND SAMPLINGITEM RATE THISITEM APPLIESTO ALL BOREHOLE
FOOTAGEDRILLED. ASSUMENO CONCRETE CORING, NO RESTRICTED ACCESS, AND NO
MOB/DEM OB OR TRAVEL.

55. Hollow Stem Auger Drilling Method- Vertical Boring PER EOOT
56. Hollow Stem Auger Drilling Method- Angle Boring PER FOOT
57. Limited Access Drilling Method- Vertical Boring PER
FOOT
58. Air Raotary Drilling Method- Vertical Boring PER FOOT
59. RoOTOSONIC DRILLING METHOD- VERTICAL BORING PER FOOT
60. DuaL WALL PERCUSSION DRILLING METHOD- VERTICAL BORING PER FOOT
61. DuaL WALL PERCUSSION DRILLING METHOD - ANGLE BORING PER FOOT

Page 12 of 41



Arizona Department of Environmental Quality
2000 Cost Ceilings

2000 Cost Ceiling Item Descriptions

62. SOIL BORING ABANDONMENT BY GROUT:
(ALL BORING DIAMETERS) PER FOOT

THISTASK CONSISTSOF THETOTAL COST PER FOOT (¥FOQOT) PER BORING FOR THE
LABORAND MATERIALSASSOCIATED WITH THEABANDONMENT OF SOIL BORINGS BY
GROUTING. ASSUMENO MOB/DEMOB ORMILEAGE

63. CONTRACTOR STANDBY RATE, HOLLOW STEM AUGER PER HOUR

THISTASK CONSISTS OF THEHOURLY STANDBY RATE (¥HOUR) FOR A HOLLOW STEM
AUGER. COSTSAREREIMBURSABLEFORDOWNTIMEDUETO WAITINGON MOBILE-
LABORATORY RESULTSONLY.

64. CONTRACTOR STANDBY RATE, ALL OTHER RIGTYPES PER HOUR

THISTASK CONSISTS OF THEHOURLY STANDBY RATE (%HOUR) FORALL OTHERRIG
TYPES. RATESAREREIMBURSABLE FOR DOWNTIMEDUEWAITINGON MOBILE-
LABORATORY RESULTSONLY.

WELL INSTALLATION

THISTASK CONSISTS OF THETOTAL COST PER FOOT ($FOOT) PERWELL FOR THE
FOLLOWINGITEM SACTIVITIES PERFORMED IN ACCORDANCEWITH ADEQ GUIDANCEAT
THETIMEWORK ISCONDUCTED. THETASK INCLUDES: DRILL RIG SUPPORT VEHICLES
AND CREW; SOIL SAMPLINGAT APPROXIMATESTO 10 FOOT INTERVALS;
DECONTAMINATION PROCEDURES; SAMPLING EQUIPMENT; MOVINGBETWEEN WELLS;
BRASS SLEEVES AND ASSOCIATED SAMPLE COLLECTION AND PRESERVATION
MATERIALS, DRILLINGCONSUMABLESBITS; WELL INSTALLATION; WELL MATERIALS.
SURFACE COMPLETION ISNOT INCLUDED IN THE PER FOOT COSTS FORDRILLINGAND
WELL INSTALLATION. STORAGE, (STOCKPILE OF SOIL ON VISQUEEN), TRANSPORTATION
AND DISPOSAL OF DRILL CUTTINGS, DECONTAMINATERINSATE, AND ADDITIONAL
INVESTIGATION-DERIVED FLUIDSISNOT INCLUDED IN THEWELL INSTALLATION ITEM
RATE THISTASK APPLIESTOALL FOOTAGES. ASSUMENO CONCRETE CORING, NO
RESTRICTED A CCESS, NO NESTED WELL CONFIGURATION, NO MOB/DEM OB OR TRAVEL.
[WHEN CALCULATINGCOSTSFORA TYPICAL SITE, ASSUM E SCHEDULE 40 PVC PIPINGAND
30 FEET OF SCREEN INTERVAL].

65. 2-INCH HOLLOW STEM AUGER PER FOOT
66. 4-INCH HOLLOW STEM AUGER PER FOOT
67. 6-INCH HOLLOW STEM AUGER PER FOOT
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68. 2-INCH AIR ROTARY PER FOOT
69. 4-INCH AIR ROTARY PER FOOT
70. 6-INCH AIR ROTARY PER FOOT
71. 2-INCH ROTOSONIC PER FOOT
72. 4-INCH ROTOSONIC PER FOOT
73. 6-INCH ROTOSONIC PER FOOT
74. 2-INCH DUAL WALL PERCUSSION PER FOOT
75. 4-INCH DUAL WALL PERCUSSION PER FOOT
76. 6-INCH DUAL WALL PERCUSSION PER FOOT

77. MONITOR WELL SURFACE COMPLETION: ACCESS MANHOLE <= 12"
PER WEL L

THISTASK CONSISTSOF THETOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
(YWELL) REQUIRED TO INSTALL A THREE (3) FOOT SQUARE OR LESS CONCRETEPAD
WITH TRAFFICRATED (FLUSH) MANHOLE/VAULT IN ACCORDANCEWITH APPLICABLE
ASTM STANDARDS. NOMOB/DEMOB OR TRAVEL.

78. MONITOR WELL SURFACE COMPLETION CONTRACTOR COST:
ACCESS MANHOLE> 12" TO <= 24" PER WEL L

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
(YWELL) REQUIRED TO INSTALL A FOUR (4) FOOT SQUARE OR LESS CONCRETEPAD WITH
TRAFFICRATED (FLUSH) MANHOLE/VAULT IN ACCORDANCEWITH APPLICABLEASTM
STANDARDS. NOMOB/DEMOB OR TRAVEL.

CONTRACTOR MONITOR WELL DEVELOPMENT

79. MOB/DEMOB PER EVENT

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
(¥EVENT) FORTHE FOLLOWINGACTIVITIES: PREPARATION AND LOADINGOF ALL
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APPROPRIATEEQUIPMENT, MATERIALS, AND SUPPLIES, INCLUDING SUPPORT VEHICLES.
THISTASK INCLUDES UP TO 60-MILESROUND TRIP. INCREMENTAL MILEAGEOVER 60
MILESWILL BEEVALUATED ON A PERMILEBASISUTILIZINGTHEPERMILETRAVEL
RATESET FORTH IN LINEITEM BELOW. NOTE THISISA ONE-TIME CHARGE PER EVENT.

80. TRAVEL COST PER MILE

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
(YMILE) FORINCREMENTAL MILEAGE ABOVE THE 60 MILESINCLUDED IN CONTRACTOR -
MOB/DEMOB. THISTASK INCLUDESALL COSTSASSOCIATED WITH INITIAL RIGAND
SUPPORT VEHICLETRAVEL TOAND FROM THESITE. NOTE THISISA ONE-TIMECHARGE
PEREVENT AND DOESNOT PERTAIN TO DRILL CREW TRAVEL ON A DAILY BASIS.

MONITOR WELL DEVELOPMENT

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(YWELL) REQUIRED TO DEVELOP A NEWLY INSTALLED MONITORINGWELL IN
ACCORDANCEWITH THE CURRENT PUBLISHED ADEQ QUALITY ASSURANCEPLAN AND
INCLUDESALL APPROPRIATE SURFACE AND DOWNHOLE EQUIPMENT, FIELD
INSTRUMENTATION, AND DECONTAMINATION EQUIPMENT. ASSUMENO LOW YIELD
WELLS, NO MOB/DEM OB/TRAVEL, NO CONSULTANT SUPERVISION, AND TYPICAL SITE
CLEAN-UP. THISTASK DOESNQOT PERTAIN TO PURGINGASSOCIATED WITH
GROUNDWATERMONITORINGAND SAMPLING. NOTE STORAGE, TRANSPORTATION AND
DISPOSAL OF INVESTIGATION-DERIVED WASTEISNOT INCLUDED.

81. 2-INCH MONITOR WELL: DEPTH TO WATER
LESS THAN 100 FEET PER WEL L

82. 2-INCH MONITOR WELL: DEPTH TO WATER EQUAL TO

OR GREATER THAN 100 FEET PER WELL
83. 4-INCH MONITORWELL: DEPTH TO WATER

LESS THAN 100 FEET PER WEL L
84. 4-INCH MONITORWELL: DEPTH TO WATER EQUAL TO

OR GREATER THAN 100 FEET PER WEL L
85. 6-INCH MONITOR WELL: DEPTH TO WATER

LESS THAN 100 FEET PER WEL L

86. 6-INCH MONITOR WELL: DEPTH TO WATER EQUAL TO
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OR GREATER THAN 100 FEET PER WEL L
GROUNDWATER MONITORING AND SAMPLING

87. CONSULTANT MAKEREADY PER EVENT

THISTASK INCLUDES PREPARATION AND LOA DING OF APPROPRIATE EQUIPM ENT,
MATERIALS, AND SUPPLIES NECESSARY FOR GROUNDWA TER MONITORINGAND
SAMPLINGAND ISINCLUSIVE OF INDIVIDUAL LABORRATES. THISTASK DOESNOT
INCLUDEMILEAGE

88.  GROUNDWATER MONITORING FIELD EQUIPMENT DAY RATE PER DAY
(PURGING )

THISITEM INCLUDES NECESSARY PURGINGAND SAMPLING EQUIPMENT AND
INSTRUMENTATION (I.E., PUMP, GENERATOR, BAILERS, ROPES, ORGANIC VAPOR
ANALYZERS, PH/EC/TEM PERA TURE/CONDUCTIVITY METER(S), MOBILE PHONE, WATER
LEVEL MEASUREMENT DEVICE, ETC).

89.  GROUNDWATER MONITORING FIELD EQUIPMENT DAY RATE PER DAY
(NON-PURGING)

THISITEM INCLUDES SAMPLINGEQUIPMENT AND INSTRUMENTATION NECESSARY
DURINGA NON-PURGING SAMPLEEVENT (I.E, BAILERS, ROPES, ORGANIC VAPOR
ANALYZERS, PH/EC/TEM PERATURE/CONDUCTIVITY METER(S), MOBILE PHONE, WATER
LEVEL MEASUREMENT DEVICE, ETC).

COMPLIANCE SAMPLING METHODOLOGY
(PURGING IS REQUIRED)

THISTASK CONSISTS OF THE FOLLOWINGFELD ACTIVITIES: PERIODICWELL PURGNG
AND SAMPLING, SAMPLE STORA GE, AND ASSUME PURGING IS REQUIRED FOR SAMPLING
(I.LE COMPLIANCESAMPLING). THISTASK ASSUMESA MINIMUM RECHARGE OF 80 %
RECOVERY IN 60 MINUTES PRIOR TO GROUNDWATER SAM PLE COLLECTION. COLLECTION
OF STATICWATERLEVEL DATA ISINCLUDED IN THEPERIODICWELL SAMPLINGRATE
THISITEM INCLUDESALL FIELD. THISTASK INCLUDES PROJECT MANAGEMENT
RELATED TOTHISACTIVITY ONLY.

90. 2-INCH MONITOR WELL: DEPTH TO WATER
LESS THAN 100 FEET PER WELL

91. 2-INCH MONITOR WELL: DEPTH TO WATER EQUAL TO
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OR GREATER THAN 100 FEET PER WELL

92. 4-INCH MONITORWELL: DEPTH TO WATER
LESS THAN 100 FEET PER WEL L

93. 4-INCH MONITOR WELL: DEPTH TO WATER EQUAL TO
OR GREATER THAN 100 FEET PER WEL L

94. 6-INCH MONITOR WELL: DEPTH TO WATER
LESS THAN 100 FEET PER WEL L

95. 6-INCH MONITOR WELL: DEPTH TO WATER EQUAL TO

OR GREATER THAN 100 FEET PER WEL L
96. INVESTIGATIVE SAMPLING METHODOLOGY
(PURGING IS NOT REQUIRED) PER WEL L

THISTASK CONSISTSOF A TOTAL DOLLAR PER WELL ($WELL) ESTIMATE TO CONDUCT
GROUNDWATER MONITORINGAND SAMPLING. THISTASK ASSUMES PURGING IS NOT REQUIRED
FOR SAMPLING (I.E. INVESTIGATIVE SAMPLING) AND ISINDEPENDENT OF WELL DIAMETER, DEPTH
OF WELL AND DEPTH TOWATER; NECESSARY GROUNDWATER SAMPLINGEQUIPMENT; SAMPLE
STORAGE, AND ASSUME COLLECTION OF STATICWATER LEVEL DATA ISINCLUDED IN WELL
SAMPLINGRATE. THISITEM INCLUDESALL FIELD TIME. THISTASK INCLUDES PROJECT
MANAGEMENT RELATED TOTHISACTIVITY ONLY.

97. CONSULTANT FLUID LEVEL MONITORING

|'U
3
=

THISTASK INCLUDES THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(YWELL) FOR ON-SITE COLLECTION OF PERIODIC FREE PRODUCT AND/OR
GROUNDWATER ELEVATION MEASUREMENTS, MEASUREMENT OF FREE PRODUCT
THICKNESS AND/OR GROUNDWATER ELEVATIONS. THISTASK ALSO INCLUDES TA SK-
SPECIFIC PROJECT MANA GEMENT.

98. FREE PRODUCT REMOVAL VIA HAND BAILING
OR HAND PUMPING

0

w

—

THISTASK CONSISTSOF THE TOTAL PERSONNEL FIELD TIME, EQUIPMENT, AND
MATERIAL COSTS (¥WELL) REQUIRED FOR MANUA L FREE PRODUCT REMOVAL. THIS
RATEINCLUDESTIMETO TRANSFER FLUID INTO PROPER CONTAINMENT ASWELL AS
PERSONNEL TIMETO TABULATE PRODUCT RECOVERY DATA. THISTASK ALSO INCLUDES
TA SK-SPECIFIC PROJECT MANAGEMENT.
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99. FREEPRODUCT REMOVAL VIA DEDICATED REMOVAL DEVICE PER WEL L

THISTASK CONSISTSOF THE TOTAL PERSONNEL FIELD TIME, EQUIPMENT, AND
MATERIAL COSTS (¥WELL) REQUIRED FOREMPTYINGA DEDICATED REMOVAL DEVICE
(LE, SKIMMER). THISRATEINCLUDESTIMETO TRANSFER FLUID INTO PROPER
CONTAINMENT ASWELL ASPERSONNEL TIMETO TABULATE PRODUCT RECOVERY DATA.
THISTASK ALSO INCLUDES TA SK-SPECIFIC PROJECT MANA GEM ENT.

PILOT AND FEASIBILITY TESTING

100. AQUIFER PUMP TEST

G

2
0
—

THISTASK CONSISTSOF THETOTAL PERSONNEL, AQUIFER TEST EQUIPMENT, AND
MATERIAL COST (¥EVENT) REQUIRED TO CONDUCT A 12-HOUR CONSTANT RATE
AQUIFER TEST FOLLOWED BY A RECOVERY TEST THAT ISCONDUCTED FORA DURATION
THAT ALLOWSSTATIC CONDITIONS TO BEACHIEVED ORFORA MAXIMUM DURATION OF
12 HOURS, WHICHEVER OCCURS FIRST. THISTASK INCLUDES ALL NECESSARY FIELD
PERSONNEL AND EQUIPMENT TO CONDUCT ONEAQUIFER TEST PER THE FOLLOWING
ASSUMPTIONS:

COST INCLUDES TA SK-SPECIFIC PROJECT MANAGEMENT AND OVERSIGHT, M OB/DEM OB
(THISTASK ASSUMES A ROUND TRIP TRAVEL DISTANCE OF UPTO 60 MILES, INCREMENTAL
MILEAGEOVER6OMILESWILL BEEVALUATED ON A PERMILEBASISUTILIZINGTHE
APPROPRIATECONSULTANT MILEAGERATE), MAKEREADY, FIELD SUPERVISION,

PROJECT LOGISTICS, DATA LOGGENG, COLLECTION OF SAMPLES. COST ASSUMES
MONITORINGAND ANALYZINGDATA FROM BASICFOURWELL CONFIGURATION (I.E., ONE
PUMPINGAND THREEMONITORINGWELLS). FIELD PERSONNEL WILL BEON SITEDURING
THEPERIOD OF ACTIVEPUMPINGASWELL ASRECOVERY TESTING. EQUIPMENT INCLUDES
PUMP AND CONTROLLER, FLOW METER, PLUMBING, DATALOGCGER / PRESSURE
TRANSDUCER, WATER LEVEL INDICATORS, AND A GENERATOR. DATA EVALUATION SUCH
ASTHEISAND JACOB SOLUTIONS AND RANGEAND MEAN VALUES OF HYDRAULIC
CONDUCTIVITY ISINCLUDED IN THISTASK. REPORTINGOF ACTIVITIESASSOCIATED WITH
THISTASK ARETOBEINCLUDED IN THE CAP.

THISTASK DOESNOT INCLUDE PERMITTINGOR CHARACTERIZATION,
CONTAINERIZATION, TRANSPORTATION, AND DISPOSAL OF TEST-DERIVED WASTE A
CONSULTANT’ SDAY RATECAN NOT BECLAIMED IN ADDITION TO THEPEREVENT RATE
SET FORTH IN THIS DESCRIPTION.
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101. AQUIFER SLUG TEST PER EVENT

THISTASK CONSISTS OF THE TOTAL PERSONNEL, AQUIFER TEST EQUIPMENT, AND
MATERIAL COST (¥EVENT) REQUIRED TO CONDUCT A SLUGTEST AT 3 GROUNDWATER
MONITORWELLS (SLUGIN AND SLUGOUT). COST INCLUDES MOB/DEMOB (THISTASK
ASSUMESA ROUND TRIP TRAVEL DISTANCE OF UP TO 60 MILES, INCREMENTAL MILEAGE
OVER60MILESWILL BEEVALUATED ON A PERMILEBASISUTILIZING THEAPPROPRIATE
CONSULTANT MILEAGE RATE), MAKE REA DY, FIELD SUPERVISION, PROJECT LOGISTICS,
DATA LOGGING, COLLECTION OF SAMPLES, DATA ANALYSIS, AND DATA COMPILATION,
AND TA SK-SPECIFIC PROJECT MANAGEMENT AND OVERSIGHT. THISTASK ASSUMES
THAT ONE 10-HOUR FIELD DAY IS REQUIRED TO CONDUCT THE TEST (A CONSULTANT’ S
DAY RATE CAN NOT BECLAIMED IN ADDITION TO THE PER EVENT RATE SET FORTH
HERE). EQUIPMENT INCLUDES: SLUGS, ROPE, DECONTAMINATION EQUIPMENT, WATER
LEVEL INDICATOR, DATALOGGER / PRESSURE TRANSDUCER. THEANALYSISMETHOD IS
TO INCLUDE JA COB, BIERSCHENK, OR OTHER INDUSTRY STANDARD METHODOLOGIES.
THISTASK DOESNOT INCLUDE CHARA CTERIZATION OR DISPOSAL OF THEWATER
RESULTINGFROM THE TESTING. ADDITIONALLY, DATA ANALYSISISINCLUDED IN THIS
TASK (REPORTING OF ACTIVITIESASSOCIATED WITH THISTASK ISTO BE INCLUDED IN
THECAP).

102. SOIL VAPOR EXTRACTION (SVE) TEST PER EVENT

THISTASK CONSISTSOF THETOTAL PERSONNEL, SVETEST EQUIPMENT, AND MATERIAL
COSTS (¥EVENT) REQUIRED TO CONDUCT AN 8-HOUR (MULTIPLE STEPPED) SOIL VAPOR
EXTRACTION PILOT TEST. COST ASSUMESONETEST UTILIZINGONE CENTRAL VAPOR
EXTRACTION WELL AND UPTO FOUR LATERAL MONITORINGPOINTS, THESVEWELL AND
MONITORINGPOINTSAREALREADY IN PLACE, NO DEWATERINGIN CONJUNCTION WITH
VENTING, NO OFF-GASTREATM ENT INCLUDED IN BASIC COST, AND A MINIMUM OF ONE
OFF-GAS SAMPLE IS COLLECTED FOR ANALYSIS. COSTS INCLUDE MOB/DEMOB (THIS
TASK ASSUMESA ROUND TRIP TRAVEL DISTANCEOF UPTO 60 MILES, INCREMENTAL
MILEAGEOVER6OMILESWILL BEEVALUATED ON A PERMILEBASISUTILIZINGTHE
APPROPRIATECONSULTANT MILEAGERATE), MAKEREADY, FIELD SUPERVISION,
PROJECT LOGISTICS, TA SK-SPECIFIC PROJECT MANAGEMENT AND OVERSIGHT, DATA
LOGGNG, AND COLLECTION OF VAPOR SAMPLES. ADDITIONALLY, DATA ANALYSISIS
INCLUDED IN THISTASK (REPORTINGOF ACTIVITIESASSOCIATED WITH THISTASK ISTO
BEINCLUDED IN THE CAP). COST DOESNOT INCLUDEWELL INSTALLATION,
CONTAINERIZATION, TRANSPORTATION OR DISPOSAL OF TEST-DERIVED WASTE. THIS
PRICE DOESNOT INCLUDEPILOT TEST EQUIPMENT, PERMITTINGAND
CHARACTERIZATION OR DISPOSAL OF THE FLUIDS GENERATED DURINGTESTING. A
CONSULTANT SDAY RATEMAY NOT BECLAIMED IN ADDITION TO THEPER EVENT RATE
SET FORTH IN THIS DESCRIPTION.

103. SVE/ AIR SPARGETEST PER EVENT
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THISTASK CONSISTS OF THE TOTAL PERSONNEL, SVEAND AIR SPARGETEST EQUIPMENT,
AND MATERIAL COSTS (¥EVENT) REQUIRED TO CONDUCT A 2-DAY (MULTIPLE STEPPED)
COMBINATION SVEAND AIR SPARGEPILOT TEST. COST ASSUMESUTILIZATION OF ONE
CENTRAL VAPOR EXTRACTION WELL, ONEAIR SPARGEWELL AND UPTOFIVELATERAL
MONITORINGPOINTS. COST INCLUDES MOB/DEMOB (THISTASK ASSUMESA ROUND TRIP
TRAVEL DISTANCEOF UPTO 60 MILES, INCREMENTAL MILEAGEOVER 60 MILESWILL BE
EVALUATED ON A PERMILEBASISUTILIZING THE APPROPRIATE CONSULTANT MILEAGE
RATE), MAKEREADY, FIELD SUPERVISION, PROJECT LOGSTICS, TA SK-SPECIFIC PROJECT
MANAGEMENT AND OVERSIGHT, DATA LOGGING, COLLECTION OF VAPORAND
GROUNDWATER SAMPLES. ADDITIONALLY, DATA ANALYSISISINCLUDED IN THISTASK
(REPORTINGOF ACTIVITIESASSOCIATED WITH THISTASK ISTO BEINCLUDED IN THE
CAP). SVHAIR SPARGE PILOT TEST UNIT, PERMITTINGAND CHARACTERIZATION,
TRANSPORTATION AND DISPOSAL OF FLUIDS GENERATED DURING TESTINGISNOT
INCLUDED. A CONSULTANT’ SDAY RATECAN NOT BECLAIMED IN ADDITION TO THEPER
EVENT RATESET FORTH IN THIS DESCRIPTION.

THISTASK ASSUMES THE FOLLOWING: SPARGEAND MONITORINGPOINTSAREIN PLACE
PRIORTO THETEST, AND PERMITTING, OFF-GASTREATMENT, AND DEWATERINGIS NOT
INCLUDED IN THEBASIC COST.

104. BIOREMEDIATION TEST PER EVENT

THISTASK CONSISTSOF THETOTAL PERSONNEL, BIOVENTINGPILOT TEST EQUIPMENT,
AND MATERIAL COSTS (¥EVENT) REQUIRED TO CONDUCT AN 10-HOUR (MULTIPLE
STEPPED) AIRINJECTION PILOT TEST AND FOLLOW UP RESPIRATION MONITORING. COST
ASSUMESONETEST UTILIZINGONE CENTRAL AIRINJECTION WELL AND UPTO FIVE
LATERAL MONITORINGPOINTS. COST FURTHERASSUMESAN ADDITIONAL THREEDAY
FOLLOW-UP PERIOD FOR RESPIRATION MONITORING (ONE TWO-HOUR RESPIRATION
MONITORING PERIOD PER DAY). COST INCLUDES MOB/DEMOB (THISTASK ASSUMES A
ROUND TRIP TRAVEL DISTANCE OF UP TO 60 MILES, INCREMENTAL MILEAGEOVER 60
MILESWILL BEEVALUATED ON A PERMILEBASISUTILIZINGTHEAPPROPRIATE
CONSULTANT MILEACERATE), MAKEREADY, FIELD SUPERVISION, PROJECT LOGISTICS,
TASK-SPECIFIC PROJECT-MANAGEMENT AND OVERSIGHT, DATA RECORDING,
COLLECTION OF VAPOR SAMPLES, DATA ANALYSIS, AND DATA COMPILATION.
REPORTINGASSOCIATED WITH THISTASK ISTO BEINCLUDED IN THECAP. THISTASK
DOESNOT INCLUDEWELL INSTALLATION OR CONTAINERIZATION, TRANSPORTATION OR
DISPOSAL OF TEST-DERIVED WASTE A CONSULTANT’' SDAY RATECAN NOT BE
CLAIMED IN ADDITION TO THEPER EVENT RATE SET FORTH IN THIS DESCRIPTION.

REMEDIATION ACTIVITIES
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105. REMEDIAL EXCAVATION PER CUBIC YARD

THISTASK CONSISTSOF THE TOTAL PRICE PER CUBIC YARD (¥YD?®) FOR THE FOLLOWING
ITEM: BULK SOIL EXCAVATION (CONTAMINATED SOIL) FORALL TONNAGE. INCLUDES
TOTAL PERSONNEL AND EQUIPM ENT NECESSARY TO COMPLETE SOIL EXCAVATION. AND
LOADING OF NON-CONTAINERIZED BULK SOIL. ASSUMENO TRENCHING AROUND
UTILITY LINES AND/OR BUILDING FOUNDATIONS,

3

106. BULK SOIL TRANSPORTATION PER TON

THISTASK CONSISTSOF THETOTAL PRICEPER TON (¥ TON) FOR THE FOLLOWINGITEM:
BULK SOIL TRANSPORTATION OF CONTAMINATED SOIL, CLEAN SOIL, OR IM PORTED
BACKFILL [ALL TONNAGES]. THISITEM INCLUDES TRAVEL UPTO 60 MILESROUND TRIP.

3

107. BACKFILL AND COMPACTION PER TON

THISTASK CONSISTSOF THETOTAL PRICEPER TON (¥ TON) FOR THE FOLLOWINGITEM:
TOTAL PERSONNEL AND EQUIPM ENT COSTS NECESSARY TO BACKFILL AND COMPACT A
REMEDIAL EXCAVATION. THISITEM INCLUDESALL MOB/DEM OB OF PERSONNEL AND
EQUIPMENT. THISTASK ASSUMES THEUSE OF IMPORT BACKFILL MATERIAL AND
INCLUDES DENSITY TESTINGAND REPORTING.

108. CONTAINERIZED CONTAMINATED WATER DISPOSAL PER DRUM

THISTASK INCLUDES PROPER DISPOSAL OF CONTAINERIZED CONTAMINATED WATERAT
AN ADEQAPPROVED FACILITY. THIS PRICEDOESNOT INCLUDE CONSULTANT'STIMETO
CHARACTERIZEORMANIFEST THEWATER FOR DISPOSAL AND/ORANALYTICAL COST.

109. CONTAINERIZED CONTAMINATED SOIL DISPOSAL

nY)

DRUM

THISTASK INCLUDES PROPER DISPOSAL OF CONTAINERIZED CONTAMINATED SOIL AT AN ADEQ
APPROVED FACILITY. THIS PRICE DOES NOT INCLUDE CONSULTANT'STIMETO CHARACTERIZEOR
MANIFEST THE SOIL FOR DISPOSAL.

110. WASTE CHARACTERIZATION PER EVENT

THISTASK ASSUMES THE CONSULTANT HAS OBTAINED THE PROPER REQUIRED
ANALYTICAL LABORATORY RESULT TO CHARACTERIZE THE SPECIFIC LIQUID OR SOLID
CONTAMINATED WASTE. THE PRICEINCLUDES PREPARATION OF WASTE
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CHARACTERIZATION PAPERWORK FOR CLIENT SIGNATURE(S) (I.E, MANIFEST, PROFILE
SHEETS, ETC.). THISTASK INCLUDES TA SK-SPECIFIC PROJECT MANAGEMENT AND
OVERSIGHT, BIDDING, COORDINATION, SCHEDULINGAND FIELD SUPERVISION OF THE
REMOVAL AND DISPOSAL OF NON-HAZARDOUSWASTE. THISDOESNOT INCLUDE
ANALYTICAL COST.

111. LANDFILL DISPOSAL OF PETROLEUM CONTAMINATED SOIL PER TON

THISTASK CONSISTSOF THETOTAL PRICEPER TON (¥TON) FOR LANDFILL DISPOSAL OF
PETROLEUM CONTAMINATED SOILAT A PROPERLY PERMITTED LANDFILL FACILITY.
THISTASK DOESNOT INCLUDE M OB/DEM OB OR TRANSPORTATION COSTS FOR
EQUIPMENT AND/OR PERSONNEL.

112. THERMAL REMEDIATION OF PETROLEUM CONTAMINATED SOIL
(EX-SITU,ON-SITE, UTILIZINGAPORTABLEFACILITY) PERTON

THISTASK CONSISTSOF THETOTAL PRICEPER TON (¥ TON) FOR THE FOLLOWING
ACTIVITY: ON-SITE, EX-SITU THERMAL REMEDIATION OF PCSUSINGA PERMITTED
PORTABLEFACILITY.

113. THERMAL REMEDIATION OF PETROLEUM CONTAMINATED SOIL
(EX-SITU, OFF-SITE, UTILIZING A FIXED FACILITY) PERTON

FORQUANTITIESGREATERTHAN 40 TONS, THISTASK CONSISTSOF THETOTAL PRICEPER
TON ($¥TON) FOR THEFOLLOWINGACTIVITY: OFF-SITE, EX-SITU THERMAL REMEDIATION
OF PCSUSINGA PERMITTED FIXED FACILITY.

114. BIOREMEDIATION OF PETROLEUM CONTAMINATED SOIL
(EX-SITU, OFF-SITE, UTILIZINGAFIXED FACILITY) PERTON

THISTASK CONSISTSOF THETOTAL PRICEPER TON (¥ TON) FOR THE FOLLOWING ITEM:
OFF-SITE, EX-SITU BIOREMEDIATION OF PCSAT PERMITTED FIXED FACILITY. DOESNOT
APPLY TO ON-SITEPORTABLEBIOREMEDIATION FACILITY.

115. CONSTRUCTIONAND INSTALLATION OF SOIL AND/OR
GROUNDWATER REMEDIAL SYSTEM PEREVENT  (SEEBID PROCESS)

THISTASK CONSISTSOF THETOTAL CONTRA CTOR PERSONNEL, EQUIPMENT AND
MATERIAL COSTS (¥EVENT) FOR INSTALLATION OF A TURNKEY SOIL AND/OR
GROUNDWATERREMEDIAL SYSTEM. THECOST INCLUDES TRANSPORTATION AND
DISPOSAL OF CONSTRUCTION DEBRIS. THISTASK REQUIRESA MINIMUM OF (3) QUOTES.
ADEQWILL ONLY REEMBURSE UP TO THE LOWEST QUALIFIED BID (SEE SAF BID PROCESS
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WITHIN THE GENERAL NOTES SECTION).
116. REMEDIAL SYSTEM OPERATION AND MAINTENANCE PER MONTH

THISTASK INCLUDES THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS ($)MONTH) TO
OPERATEAND MAINTAIN A REMEDIAL SYSTEM. PERIODIC AIR/'VAPOR SAMPLING EVENTS
CONDUCTED TO MEET OPERATIONS AND PERMIT REQUIREMENTS ARE TO BE PERFORMED IN
CONJUNCTION WITH REGULARLY SCHEDULED O&M VISITS. REGULAR REPAIRS AND MAINTENANCE
ACTIVITIES SUCH ASFILTER AND HOSE CHANGE OUT, SYSTEM LUBRICATION, AND CARBON
EXCHANGE AREINCLUDED. SYSTEM MONITORINGAND SAMPLINGINSTRUMENTATION ALSO IS
INCLUDED IN THISTASK. THISTASK DOES NOT INCLUDE MAJOR REPAIRS, EXTENSIVE TROUBLE
SHOOTINGORANALYTICAL FEES. THISACTIVITY INCLUDES MAKEREADY / PREPARATION AND

TA SK-SPECIFIC PROJECT MANAGEMENT AND ASSUMESTWO (2) SITEVISITSPERMONTH. THISTASK
DOES NOT INCLUDEUTILITY COSTSAND MILEAGE.

REPORTING ACTIVITIES

117. 14-DAY RELEASE CONFIRMATION REPORT PER REPORT

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTSTO
PREPAREAND SUBMIT THE ONE TO FOUR PA GE RELEA SE CONFIRMATION REPORT IN
RESPONSE TO A CONFIRM ED RELEA SE BA SED ON THE PRESENCE OF FREE PRODUCT OR
LABORATORY DETECTABLE CONTAMINANT CONCENTRATIONS. THISREPORT ISTO BE
PREPARED IN ACCORDANCEWITH ADEQ RELEA SEREPORTING REQUIREMENTS. THIS
TASK ALSO INCLUDES A TELEPHONE CALL FOR 24 HOUR RELEASENOTIFICATION.

ADEQ-APPROVED STANDARD SITECHARACTERIZATION REPORT

118. ADEQ-APPROVED STANDARD SITECHARACTERIZATION REPORT
UP TO (4) SOIL BORINGS PER REPORT

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(%REPORT) TO COMPLETE A SITECHARACTERIZATION REPORT (SCR). THE SCR SHOULD
INCLUDE A SITECONCEPTUAL MODEL, DATA COLLECTION, EVALUATION AND
DOCUMENTATION INCLUDINGALL FIGURESAND REPORTSIN THEFORMAT SPECIFIED BY
THEADEQ SITECHARACTERIZATION MANUAL (SCM) GUIDANCE. REQUIRED
ATTACHMENTSTO THESCRINCLUDEA SITELOCATION MAP, SITEPLAN, SOIL
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CONTAMINATION MAP, GEOLOGC CROSS SECTIONS, SOIL SAMPLINGANALYTICAL
RESULTS, LABORATORY REPORTS, CHAIN-OF-CUSTODY AND LABORATORY QA/QC.
ACTIVITIESINCLUDE THE PERSONNEL TIM E FOR PREPARATION OF THE REPORT
INCLUDING TIME FOR REVIEW, CLERICAL SUPPORT, AND ALL OTHER DIRECT COSTS SUCH
ASCOPYING, BINDINGAND POSTAGE THESITECHARACTERIZATION REPORT SHOULD
ONLY BESUBMITTED IF THESITEHAS BEEN ADEQUATELY DEFINED IN ACCORDANCE
WITH ADEQ GUIDANCE. FIELD TIMEFORPILOT AND FEASIBILITY TESTSARENOT TOBE
INCLUDED IN THE REPORT PREPARATION TASK.

119. ADEQ- APPROVED STANDARD SITECHARACTERIZATION REPORT
INCREMENTAL COST INCREASE PER SOIL BORING

3

W
o
By
Z

(@)

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(%BORING) FOREACH ADDITIONAL BORINGOVER AND ABOVE THE 4 SOIL BORINGS.

120. ADEQ-APPROVED STANDARD SITECHARACTERIZATION REPORT
UP TO (4) GROUNDWATER MONITOR WELLS PER REPORT

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(%REPORT) TO COMPLETE THE SCR. THE SCR SHOULD INCLUDEA SITE CONCEPTUAL
MODEL, DATA COLLECTION, EVALUATION AND DOCUMENTATION INCLUDINGALL
FIGURES AND REPORTSIN THEFORMAT SPECIFIED BY THE ADEQ SCM GUIDANCE.
REQUIRED ATTACHMENTSTO THESCRINCLUDEA SITELOCATION MAP, SITEPLAN, SOIL
AND GROUNDWATER CONTAMINATION MAPS, GEOLOG C CROSS SECTIONS, SOIL
SAMPLINGANALYTICAL RESULTS, LABORATORY REPORTS, CHAIN-OF-CUSTODY AND
LABORATORY QA/QCREPORTS. ACTIVITIESINCLUDE THE PERSONNEL TIMEFOR
PREPARATION OF THE REPORT INCLUDINGTIM EFOR REVIEW, CLERICAL SUPPORT, AND
ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDINGAND POSTAGE. THESITE
CHARACTERIZATION REPORT SHOULD ONLY BESUBMITTED IF THESI TEHASBEEN
ADEQUATELY DEFINED IN ACCORDANCEWITH ADEQ GUIDANCE FIELD TIMEORPILOT
AND FEASIBILITY TESTSARENOT TO BEINCLUDED IN THE REPORT PREPARATION TASK.

121. ADEQ-APPROVED STANDARD SITECHARACTERIZATION REPORT
INCREMENTAL COST INCREASE PER GROUNDWATER MONITOR WELL
PER WELL

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(YWELL) FOREACH ADDITIONAL WELL OVER AND ABOVE THE4 GROUNDWATER
MONITORWELLS COMPRISINGA STANDARD GROUNDWATER ONLY OR SOIL AND
GROUNDWATER SCR.
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122. ADEQ-APPROVED STANDARD SITECHARACTERIZATION REPORT
UP TO (4) SOIL BORINGS AND (4) GROUNDWATER MONITOR WELLS
PER REPORT

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(%REPORT) TO COMPLETE THE SCR. THE SCR SHOULD INCLUDE, A SITECONCEPTUAL
MODEL, DATA COLLECTION, EVALUATION AND DOCUMENTATION INCLUDINGALL
FIGURES AND REPORTSIN THEFORMAT SPECIFIED BY THE ADEQ SCM GUIDANCE.
REQUIRED ATTACHMENTSTO THESCRINCLUDEA SITELOCATION MAP, SITEPLAN, SOIL
AND GROUNDWATER CONTAMINATION MAPS, GEOLOG C CROSS SECTIONS, SOIL
SAMPLINGANALYTICAL RESULTS, LABORATORY REPORTS, CHAIN-OF-CUSTODY AND
LABORATORY QA/QC REPORTS. ACTIVITIESINCLUDE THE PERSONNEL TIMEFOR
PREPARATION OF THE REPORT INCLUDING TIM EFOR REVIEW, CLERICAL SUPPORT, AND
ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDINGAND POSTAGE. THESITE
CHARACTERIZATION REPORT SHOULD ONLY BESUBMITTED IF THESI TEHASBEEN
ADEQUATELY DEFINED IN ACCORDANCEWITH ADEQ GUIDANCE FIELD TIMEORPILOT
AND FEASIBILITY TESTSARENOT TO BEINCLUDED IN THE REPORT PREPARATION TASK.
INCREMENTAL PER BORINGAND MONITORWELL COSTSMAY BECLAIMED FOR EACH SOIL
BORINGAND GROUNDWATERMONITORWELL OVER THEFOUR SET FOURTH IN THISTASK
(SEEITEM DESCRIPTION NOS. 119 AND 121, RESPECTIVELY).

REMEDIAL REPORTS

123. INITIAL PERIODIC GROUNDWATER MONITORING REPORT
UP TO (4) GROUNDWATER MONITORWELLS PER REPORT

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(%REPORT) NECESSARY TO COMPLETE THE FIRST PERIODIC MONITORING REPORT. THE
REPORT CONVEYSRESULTS OF THEHRST SAMPLINGEVENT CONDUCTED AT THESITE
AND MUST INCLUDE THE FOLLOWING. COMPLETE DESCRIPTION OF ALL WORK
COMPLETED; PERIODICWATER-LEVEL-ELEVATION DATA FOREACH GROUNDWATER
MONITOR AND RECOVERY WELL,; PERIODIC FREE PRODUCT THICKNESSDATA FOREACH
WELL CONTAINING FREE PRODUCT; ANALYTICAL RESULTS FOR GROUNDWATER
SAMPLINGSITEDIAGRAMS, A GROUNDWATER CONTAMINANT CONCENTRATION MAP, UP
TO (2) HYDROGRAPHS AND ANALYSISOF DATA. ACTIVITIES FOR THE REPORT INCLUDE
THEPERSONNEL TIME FOR PREPARATION, INCLUDINGTIM EFOR REVIEW, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDINGAND POSTAGE
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124. INITIAL PERIODIC GROUNDWATER MONITORING REPORT INCREMENTAL
REPORT PREPARATION COST FOR EACH ADDITIONAL GROUNDWATER
MONITOR WELL OVER (4) PER WELL

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(YWELL) FOREACH ADDITIONAL WELL OVER AND ABOVE THE (4) GROUNDWATER
MONITORWELLS COMPRISINGA STANDARD GROUNDWATER MONITORING REPORT.

125. SUBSEQUENT PERIODIC GROUNDWATER MONITORING REPORT
UP THROUGH (4) GROUNDWATER MONITOR WELLS PER REPORT

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(%REPORT) NECESSARY TO COM PLETE EA CH SUBSEQUENT GCROUNDWATER MONITORING
REPORT. EACH REPORT MUST INCLUDE THE FOLLOWING: COM PLETE DESCRIPTION OF
ALL WORK COM PLETED SUBSEQUENT TO LA ST PERIODIC REPORT; PERIODIC
WATER-LEVEL ELEVATION DATA FOR EACH GROUNDWATER MONITOR AND RECOVERY
WELL; PERIODIC FREE PRODUCT THICKNESSDATA FOR EACH WELL CONTAINING FREE
PRODUCT; ANALYTICAL RESULTS FOR GROUNDWATER SAMPLING, SITEDIAGRAMS, A
GROUNDWATER CONTAMINATE CONCENTRATION MAP, UPTO (2) HYDROGRAPHS AND
ANALYSISOF DATA. ACTIVITIESFOR THE REPORT INCLUDE THE PERSONNEL TIMEFOR
PREPARATION, INCLUDINGTIM E FOR REVIEW, CLERICAL SUPPORT, AND ALL OTHER
DIRECT COSTS SUCH AS COPYING OR BINDING.

126. SUBSEQUENT PERIODIC GROUNDWATER MONITORING REPORT
INCREMENTAL REPORT PREPARATION COST FOR EACH ADDITIONAL
GROUNDWATER MONITOR WELL OVER (4) PER WEL L

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(¥YWELL) FOREACH ADDITIONAL WELL OVER AND ABOVE THE (4) GROUNDWATER
MONITORWELLS COMPRISINGA STANDARD GROUNDWATER MONITORING REPORT.

127. INITIAL PERIODIC REMEDIAL PROGRESS REPORT
(SOIL AND GROUNDWATER) PER REPORT

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(¥REPORT) REQUIRED TO PREPARE THE INITIAL PERIODIC REM EDIA L PROGRESS REPORT
FORPASSIVEAND ACTIVEREMEDIATION. THIS REPORT MUST INCLUDE A DESCRIPTION
OF ALL WORK PERFORM ED, HYDROCA RBON RECOVERY, PERIODIC MONITORING RESULTS,
INFLUENT AND EFFLUENT SYSTEM SAMPLINGRESULTS, AMOUNT OF MEDIA TREATED,
SITEDIAGRAMS, AND ANALYSIS OF CURRENT AND HISTORICAL DATA. ACTIVITIES
INCLUDE THE PERSONNEL TIME FOR PREPARATION OF THE REPORT INCLUDING TIME FOR
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REVIEW, CLERICAL SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDING,
AND POSTAGE. NOTE: THISREPORT ISTYPICALLY NOMORE THAN TWO PAGES OF TEXT
WITHATTACHED DATA.

128. SUBSEQUENT PERIODIC REMEDIAL PROGRESS REPORT
(SOIL AND GROUNDWATER) PER REPORT

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(%REPORT) REQUIRED TO PREPA RE THE SUBSEQUENT REM EDIA L PROGRESS REPORTS
FORPASSIVEAND ACTIVEREMEDIATION. THIS REPORT MUST INCLUDE DESCRIPTION OF
ALL WORK PERFORM ED, PERIODIC MONITORINGRESULTS, IN FLUENT AND EFFLUENT
SYSTEM SAMPLINGRESULTS, AMOUNT OF MEDIA TREATED, SITEDIAGRAMS, AND
ANALYSISOF CURRENT AND HISTORICAL DATA. ACTIVITIES INCLUDE THE PERSONNEL
TIMEFOR PREPARATION OF THE REPORT INCLUDING TIME FOR REVIEW, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYINGAND BINDING. NOTE: THIS
REPORT ISTYPICALLY NOMORE THAN TWO PAGESOF TEXT WITH ATTACHED DATA.

129. POST-REMEDIATION CLOSURE REPORT PER REPORT

MATERIAL COSTS ($REPORT) REQUIRED TO PREPARE A POST-REMEDIATION CLOSURE
REPORT. THISREPORT MUST INCLUDE DESCRIPTION OF ALL WORK PERFORMED IN
ASSOCIATION WITH CONFIRMATION BORINGS, ANALYTICAL RESULTS, AMOUNT OF
MEDIA TREATED, SITEDIAGRAMS, AND ANALYSISOF CURRENT DATA. THISREPORT IS
TYPICALLY SUBMITTED WHEN ANALYTICAL RESULTSINDICATETHAT CONTAMINANT
CONCENTRATIONS HAVE BEEN REDUCED TO LEVELS BELOW APPLICABLE REGULATORY
THRESHOLDS. INFORMATION CONTAINED WITHIN THIS REPORT MUST ULTIMATELY
RESULT IN CASECLOSURE. ACTIVITIESINCLUDE THE PERSONNEL TIMEFOR
PREPARATION OF THE REPORT INCLUDING TIMEFOR REVIEW, CLERICAL SUPPORT, AND
ALL OTHER DIRECT COSTS SUCH AS COPYINGAND BINDING. NOTE: THISREPORT IS
TYPICALLY NOMORETHAN TWO PAGESOF TEXT WITH ATTACHED DATA.

130. SITEDE-COMMISSIONING LETTER REPORT PER REPORT

SITEDE-COMM ISSIONING LETTER REPORT: THISTASK CONSISTSOF THETOTAL
PERSONNEL, EQUIPMENT, AND MATERIAL COSTS (¥ REPORT) FOR PREPARATION OF A
SITEDE-COMMISSIONINGLETTER REPORT. THISLETTER REPORT ISNOT TO EXCEED (2)
PAGESIN LENGTHAND ISTOBELIMITED TOA SUMMARY OF TASKS CONDUCTED TO DE-
COMMISSION A CLOSED SITE

SAF APPLICATION PREPARATION

131. PRE-APPROVAL APPLICATION PER APPLICATION
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THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(YAPPLICATION) REQUIRED TO PREPAREAN SAF PRE-APPROVAL APPLICATION.
ACTIVITIESINCLUDE PREPARATION OF THEAPPLICATION INCLUDINGREVIEW, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDINGAND POSTAGE
ITEM DOESNOT INCLUDEANY WORKPLAN PREPARATION; ONLY PREPARATION OF THE
APPLICATION.

132. REIMBURSEMENT/DIRECT PAY APPLICATION
(<=2 PRIMARY [MAIN PROVIDER] INVOICES) PER APPLICATION

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(YAPPLICATION) REQUIRED TO PREPAREAN SAF REIMBURSEMENT APPLICATION.
ACTIVITIESINCLUDE PREPARATION OF THEAPPLICATION INCLUDINGREVIEW, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDINGAND POSTACGE
ASSUMETHAT THEAPPLICATION HASNO MORETHAN 2 PRIMARY (MAIN PROVIDER)
INVOICES.

133. REIMBURSEMENT/DIRECT PAY APPLICATION
(2< PRIMARY [MAIN PROVIDER] INVOICES<=5) PER APPLICATION

THISTASK CONSISTS OF THETOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(YAPPLICATION) REQUIRED TO PREPAREA SAF REIMBURSEMENT APPLICATION.
ACTIVITIESINCLUDE PREPARATION OF THEAPPLICATION INCLUDINGREVIEW, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDINGAND POSTAGE
ASSUME2TOS5INVOICES.

134. REIMBURSEMENT/DIRECT PAY APPLICATION
(5< PRIMARY [MAIN PROVIDER] INVOICES<=10) PER APPLICATION

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT, AND MATERIAL COSTS
(YAPPLICATION) REQUIRED TO PREPAREAN SAF REIMBURSEMENT APPLICATION.
ACTIVITIESINCLUDE PREPARATION OF THEAPPLICATION INCLUDING REVIEW, CLERICAL
SUPPORT, AND ALL OTHER DIRECT COSTS SUCH AS COPYING, BINDINGAND POSTACGE
ASSUMEG6TO 10 INVOICES.

EQUIPMENT RENTAL RATES

135. SVESYSTEM WITH THERMAL OXIDIZER (100 CFM) PER MONTH

EQUIPMENT RENTAL (¥MONTH) TO INCLUDE SKID OR TRAILER MOUNTED VAPOR
EXTRACTION EQUIPMENT INCLUDING VA CUUM BLOWER AND WATER KNOCKOUT, AND
THERMAL OXIDIZERWITH APPROPRIATE GAUGES AND EQUIPM ENT NECESSARY TO
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MONITOR SYSTEM EFFECTIVENESSAND MEET APPROPRIATEPERMITTING (AND OTHER)
REGULATORY REQUIREMENTS. COST INCLUDESA CHART RECORDER CAPABLE OF
RECORDINGON A WEEKLY ORMONTHLY BASIS. DOESNOT INCLUDE COST OF UTILITIES
TO OPERATETHE SYSTEM.

136. SVESYSTEM WITH THERMAL OXIDIZER (250 CFM) PER MONTH

EQUIPMENT RENTAL (¥MONTH) TO INCLUDE SKID OR TRAILER MOUNTED VAPOR
EXTRACTION EQUIPMENT INCLUDING VA CUUM BLOWER AND WATER KNOCKOUT, AND
THERMAL OXIDIZERWITH APPROPRIATE GAUGES AND EQUIPM ENT NECESSARY TO
MONITOR SYSTEM EFFECTIVENESSAND MEET APPROPRIATEPERMITTING (AND OTHER)
REGULATORY REQUIREMENTS. COST INCLUDESA CHART RECORDER CAPABLE OF
RECORDINGON A WEEKLY ORMONTHLY BASIS. DOESNOT INCLUDE COST OF UTILITIES
TO OPERATETHE SYSTEM.

137. SVESYSTEM WITH THERMAL OXIDIZER (500 CFM) PER MONTH

EQUIPMENT RENTAL (¥MONTH) TO INCLUDE SKID OR TRAILER MOUNTED VAPOR
EXTRACTION EQUIPMENT INCLUDING VA CUUM BLOWER AND WATER KNOCKOUT, AND
THERMAL OXIDIZERWITH APPROPRIATE GAUGES AND EQUIPM ENT NECESSARY TO
MONITOR SYSTEM EFFECTIVENESSAND MEET APPROPRIATEPERMITTING (AND OTHER)
REGULATORY REQUIREMENTS. COST INCLUDESA CHART RECORDER CAPABLE OF
RECORDINGON A WEEKLY ORMONTHLY BASIS. DOESNOT INCLUDE COST OF UTILITIES
TO OPERATETHE SYSTEM.

138. SVESYSTEM WITH THERMAL OXIDIZER (700 CFM) PER MONTH

EQUIPMENT RENTAL (¥MONTH) TO INCLUDE SKID OR TRAILER MOUNTED VAPOR
EXTRACTION EQUIPMENT INCLUDING VA CUUM BLOWER AND WATER KNOCKOUT, AND
THERMAL OXIDIZERWITH APPROPRIATE GAUGES AND EQUIPM ENT NECESSARY TO
MONITOR SYSTEM EFFECTIVENESSAND MEET APPROPRIATEPERMITTING (AND OTHER)
REGULATORY REQUIREMENTS. COST INCLUDESA CHART RECORDER CAPABLE OF
RECORDINGON A WEEKLY ORMONTHLY BASIS. DOESNOT INCLUDE COST OF UTILITIES
TO OPERATETHE SYSTEM.

139. SVESYSTEM WITH CATALYTIC OXIDIZER (100 CFM) PER MONTH

PRICEPERMONTH TO INCLUDE SKID OR TRAILER MOUNTED VAPOR EXTRACTION
EQUIPMENT INCLUDINGVACUUM BLOWERAND WATER KNOCKOUT, AND CATALYTIC
OXIDIZERWITH APPROPRIATE GAUGES AND EQUIPMENT NECESSARY TOMONITOR
SYSTEM EFFECTIVENESS AND MEET APPROPRIATE PERMITTING (AND OTHER)
REGULATORY REQUIREMENTS. COST INCLUDESA CHART RECORDER CAPABLE OF
RECORDINGON A WEEKLY ORMONTHLY BASISAND CATALYST BEDS CAPABLE OF
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ACHIEVINGAT LEAST 90% DESTRUCTION EFFICIENCY. DOESNOT INCLUDE COST OF
UTILITIESTO OPERATETHE SYSTEM.

140. SVESYSTEM WITH CATALYTIC OXIDIZER (250 CFM) PER MONTH

PRICEPERMONTH TO INCLUDE SKID OR TRAILER MOUNTED VAPOR EXTRACTION
EQUIPMENT INCLUDINGVACUUM BLOWERAND WATER KNOCKOUT, AND CATALYTIC
OXIDIZERWITH APPROPRIATE GAUGES AND EQUIPMENT NECESSARY TOMONITOR
SYSTEM EFFECTIVENESS AND MEET APPROPRIATE PERMITTING (AND OTHER)
REGULATORY REQUIREMENTS. COST INCLUDESA CHART RECORDER CAPABLE OF
RECORDINGON A WEEKLY ORMONTHLY BASISAND CATALYST BEDS CAPABLE OF
ACHIEVINGAT LEAST 90% DESTRUCTION EFFICIENCY. DOESNOT INCLUDE COST OF
UTILITIESTO OPERATETHE SYSTEM.

141. SVESYSTEM WITH CATALYTIC OXIDIZER (500 CFM) PER MONTH

PRICEPERMONTH TO INCLUDE SKID OR TRAILER MOUNTED VAPOR EXTRACTION
EQUIPMENT INCLUDING VACUUM BLOWERAND WATERKNOCKOUT, AND CATALYTIC
OXIDIZER WITH APPROPRIATE GAUGES AND EQUIPMENT NECESSARY TOMONITOR
SYSTEM EFFECTIVENESS AND MEET APPROPRIATE PERMITTING (AND OTHER)
REGULATORY REQUIREMENTS. COST INCLUDESA CHART RECORDER CAPABLE OF
RECORDINGON A WEEKLY ORMONTHLY BASISAND CATALYST BEDS CAPABLE OF
ACHIEVINGAT LEAST 90% DESTRUCTION EFFICIENCY. DOESNOT INCLUDE COST OF
UTILITIESTO OPERATETHE SYSTEM.

142. AIR SPARGE SYSTEM (UP TO 100 CFM AND UP TO 12 PSlI) PER MONTH

PRICEISPERMONTH TO INCLUDE SKID MOUNTED AIR SPARGE SYSTEM INCLUDING
BLOWER OR COMPRESSOR TO GENERATEUP TO 100 CFM FLOW RATEAND UPTO 12 PS|
PRESSURE, AND APPROPRIATE GAUGES AND CONTROL PANEL. DOESNOT INCLUDE COST
OF UTILITIESTO OPERATETHE SYSTEM.

143. AIR SPARGE SYSTEM (UP TO 100 CFM AND 13 TO 100 PSI) PER MONTH

PRICEISPERMONTH TO INCLUDE SKID MOUNTED AIR SPARGE SYSTEM INCLUDING
BLOWER OR COMPRESSOR TO GENERATEUP TO 100 CFM FLOW RATEAND UPTO 12 PS|
PRESSURE, AND APPROPRIATE GAUGES AND CONTROL PANEL. DOESNOT INCLUDE COST
OF UTILITIESTO OPERATETHE SYSTEM.

144, SVE/AIR SPARGE PORTABLEPILOT TEST UNIT

|'U
3
O
=<
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EQUIPMENT INCLUDES: BLOW ER/COM PRESSOR, VA CUUM/PRESSURE GAUGES,
ANEMOMETER, PITOT TUBES, GENERATOR, MISCELLANEOUS FITTINGS, POWER CORDS
AND PLUGS.

145. BLOWER (160 CFM) PER MONTH

PRICEISPER MONTH FOR AN EXPLOSION PROOF, REGENERATIVE BLOWERWITH 160 CFM
CAPACITY.

146. BLOWER (280 CFM) PER MONTH

PRICEISPER MONTH FOR AN EXPLOSION PROOF, REGENERATIVE BLOWERWITH 280 CFM
CAPACITY.

147. MANUAL-OPERATED HAND AUGER SAMPLINGKIT
(HAND AUGER/BRASS SLEEVES)

g
O

Y

EQUIPMENT RENTAL: DAILY RATE (¥DAY) FORMANUAL-OPERATED HAND AUGER AND
SAMPLINGKIT (HAND AUGER, BRASS SLEEVES, ETC.).

148. 50-GALLON, DOT-APPROVED DRUM RUM

g
)

EQUIPMENT COST: TOTAL COST PER DRUM (¥DRUM) FOR A 50-GALLON, DOT-A PPROVED,
DRUM.

LABORATORY RATES

MOBILELABORATORY RATES

149. MOBILELAB MOB/DEMOB RATE FOR ONE PERSON CREW

0

EVENT

TOTAL MOBILELAB MAKEREADY - MOB/DEM OB (¥EVENT) INCLUDES THE FOLLOWING.
PREPARATION AND LOADINGOF ALL APPROPRIATEEQUIPMENT, MATERIALS, AND
SUPPLIES, INCLUDING SUPPORT VEHICLES, ON-SITE EQUIPMENT CALIBRATION, CLEAN-
UP, AND EQUIPMENT DECONTAMINATION. THISTASK ALSO INCLUDESALL COSTS
ASSOCIATED WITH INITIAL VEHICLETRAVEL TOTHESITE, SITE CLEAN-UP AND RETURN

Page 31 of 41



Arizona Department of Environmental Quality
2000 Cost Ceilings

2000 Cost Ceiling Item Descriptions

TOTHEYARD. THISTASK ASSUMESA ROUND TRIP TRAVEL DISTANCE OF 60 MILES.
INCREMENTAL MILEAGEOVER60OMILESWILL BEEVALUATED ON A PERMILEBASIS
UTILIZINGTHEPERMILETRAVEL RATE SET FORTH IN MOB/DEM OB INCREMENTAL
TRAVEL RATE. NOTE THISISA ONE-TIMECHARGE PER EVENT AND INCLUDES
PERSONNEL TRAVEL. ASSUME A ONE PERSON CREW.

150. MOBILELAB MOB/DEMOB RATEFOR TWO PERSON CREW PER EVENT

TOTAL MOBILELAB - MOB/DEM OB (¥EVENT) INCLUDES THE FOLLOWING: PREPARATION
AND LOADINGOF ALL APPROPRIATE EQUIPMENT, MATERIALS, AND SUPPLIES,
INCLUDING SUPPORT VEHICLES, ON-SITEEQUIPMENT CALIBRATION, CLEAN-UP, AND
EQUIPMENT DECONTAMINATION. THISTASK ALSO INCLUDESALL COSTSASSOCIATED
WITH INITIAL VEHICLETRAVEL TOTHESITE, SITECLEAN-UP AND RETURN TO THE YARD.
THISTASK ASSUMESA ROUND TRIP TRAVEL DISTANCEOF 60 MILES. INCREMENTAL
MILEAGEOVER6OMILESWILL BEEVALUATED ON A PERMILEBASISUTILIZINGTHEPER
MILETRAVEL RATE SET FORTH IN MOB/DEM OB INCREMENTAL TRAVEL RATE NOTE THIS
ISA ONE-TIME CHARGE PER EVENT AND INCLUDES PERSONNEL TRAVEL. ASSUMEA TWO-
PERSON CREW.

151. MOBILELAB - MOB/DEMOB INCREMENTAL TRAVEL
RATEFOR A ONEPERSON CREW P ILE

<

THISTASK CONSISTS OF THE TOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
(¥MILE) FORINCREMENTAL MILEAGEABOVE THE60 MILESINCLUDED IN MOBILELAB
MOB/DEM OB (ITEM DESCRIPTION NO.149). THISTASK INCLUDES ALL COSTS ASSOCIATED
WITH VEHICLEAND LABORTRAVEL TOAND FROM THESITE NOTE THISISA ONE-TIME
CHARGEPER EVENT AND DOESNOT PERTAIN TO WORK CREW TRAVEL ON A DAILY BASIS.
ASSUMEA ONE PERSON CREW.

152. MOBILELAB - MOB/DEMOB INCREMENTAL TRAVEL
RATEFOR A TWO PERSON CREW PER MILE

THISTASK CONSISTSOF THETOTAL PERSONNEL, EQUIPMENT AND MATERIAL COSTS
(YMILE) FORINCREMENTAL MILEAGEABOVE THE60 MILESINCLUDED IN MOBILELAB
MOB/DEM OB (COST CHELINGLINEITEM NO. 150). THISTASK INCLUDESALL COSTS
ASSOCIATED WITH VEHICLEAND LABOR TRAVEL TOAND FROM THESITE NOTE THISISA
ONE-TIME CHARGE PER EVENT AND DOESNOT PERTAIN TO WORK CREW TRAVEL ON A
DAILY BASIS. ASSUMEA TWO PERSON CREW.

153. ON-SITEMOBILELAB RATEFOR ONE PERSON CREW
SOIL AND GROUNDWATER ANALYSIS
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TOTAL ON-SITEMOBILELAB RATE (¥HOUR; 6:HOUR MINIMUM ) FOR SOIL AND
GROUNDWATERANALYSIS. MOBILELAB MUST BEADHS-CERTIFIED. ASSUME ONE
PERSON CREW.

154. ON-SITEMOBILELAB RATEFOR TWO PERSON CREW
SOIL AND GROUNDWATER ANALYSIS
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TOTAL ON-SITEMOBILELAB RATE (¥HOUR; 6-HOUR MINIMUM ) FOR SOIL AND
GROUNDWATERANALYSIS. MOBILELAB MUST BEADHS-CERTIFIED. ASSUMETWO
PERSON CREW.

ORGANIC ANALYSIS

PER SAMPLE

155. LAB ANALYSIS ($/TEST): TOTAL PETROLEUM HYDROCARBONS (TPH) BY ADHS
METHOD 418.1 AZ USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

156. LAB ANALYSIS ($/TEST): TPH BY ADHS METHOD 8015AZR1 (C1-C32 DRO-ORO)
USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

157.  LAB ANALYSIS ($/TEST): TPH BY EPA METHOD 8015 AZR1 (MODIFIED)/ (C6-C10)
(AIR ONLY)

158.  LAB ANALYSIS ($/TEST): TPH (C6-C10)/BTEX BY EPA METHOD 8015 AZR1
(MODIFIED) /8021B (AIR ONLY)

8021B SOIL

159. LAB ANALYSIS ($/TEST): AROMATIC VOCS (BTEX) BY EPA METHOD 8021B
USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

160. LAB ANALYSIS ($/TEST): HALOGENATED VOCS BY EPA METHOD 8021B;
ARIZONA TARGET COMPOUNDS (AZ LIST) USING AN ADHS-CERTIFIED
LABORATORY (SOIL ONLY)

161. LAB ANALYSIS ($/TEST): EPA METHOD 8021B; ARIZONA TARGET COMPOUNDS
(AZ LIST) USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

162. LAB ANALYSIS ($/TEST): FULL LIST VOLATILEORGANICS BY EPA METHOD
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8021B USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

8021B GROUNDWATER

163. LAB ANALYSIS: ($/TEST): AROMATIC VOCS (BTEX) BY EPA 8021B USING AN
ADHS-CERTIFIED LABORATORY (GROUNDWATER ONLY)

164. LAB ANALYSIS ($/TEST): HALOGENATED VOCS BY EPA METHOD 8021B FOR
ARIZONA TARGET COMPOUNDS (AZ LIST) USING AN ADHS-CERTIFIED
LABORATORY (GROUNDWATER ONLY)

165. LAB ANALYSIS ($/TEST): EPA METHOD 8021B; ARIZONA TARGET COMPOUNDS
(AZ LIST) USING AN ADHS-CERTIFIED LABORATORY (GROUNDWATER ONLY)

166. LAB ANALYSIS ($/TEST): FULL LIST VOLATILEORGANICS BY EPA METHOD
8021B USING AN ADHS-CERTIFIED LABORATORY (GROUNDWATER ONLY)

8021B AIR

167.  LAB ANALYSIS ($/TEST): AROMATIC VOCS (BTEX) BY EPA METHOD 8021B
(AIRONLY)

168. LAB ANALYSIS ($/TEST): HALOGENATED VOCS BY EPA METHOD 8021B;
ARIZONA TARGET COMPOUNDS (AZ LIST) USING AN ADHS-CERTIFIED
LABORATORY (AIR ONLY)

8260B SOIL

169. LAB ANALYSIS ($/TEST):) EPA METHOD 8260B; ARIZONA TARGET COMPOUNDS
(AZ LIST) USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

170. LAB ANALYSIS ($/TEST): FULL LIST VOLATILEORGANICS BY EPA METHOD
8260B USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

8260B GROUNDWATER

171. LAB ANALYSIS ($/TEST): EPA METHOD 8260B; ARIZONA TARGET COMPOUNDS
(AZ LIST) USING AN ADHS-CERTIFIED LABORATORY (GROUNDWATER ONLY)
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172. LAB ANALYSIS ($/TEST): FULL LIST VOLATILEORGANICS BY EPA METHOD
8260B USING AN ADHS-CERTIFIED LABORATORY (GROUNDWATER ONLY)

POLYNUCLEAR AROMATIC HYDROCARBONS (PAHS)

175. LAB ANALYSIS ($/TEST): SEMI-VOLATILEORGANICS (PAHS) BY EPA METHOD
8270C USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

174. LAB ANALYSIS ($/TEST): SEMI-VOLATILEORGANICS (PAHS) BY EPA METHOD
8270C USING AN ADHS-CERTIFIED LABORATORY (GROUNDWATER ONLY)

175. LAB ANALYSIS ($/TEST): POLYNUCLEAR AROMATIC HYDROCARBONS (PAHS)
BY EPA METHOD 8310 USING AN ADHS-CERTIFIED LABORATORY (SOIL ONLY)

176. LAB ANALYSIS ($/TEST): POLYNUCLEAR AROMATIC HYDROCARBONS (PAHS)
BY EPA METHOD 8310 USING AN ADHS-CERTIFIED LABORATORY
(GROUNDWATER ONLY)

WASTE CHARACTERIZATION ANALYSIS PER SAMPLE

177. LAB ANALYSIS ($/TEST): TOTAL PETROLEUM HYDROCARBONS (TPH) BY
EPAMETHOD 418.1 USING AN ADHS-CERTIFIED LABORATORY (GROUNDWATER
ONLY) FOR WASTE CHARACTERIZATION AND PERMIT REQUIREMENT
PURPOSES ONLY. NOTE THISTEST ISNOT TO BEUSED FOR UST
REGULATORY PURPOSES SUCH AS GROUNDWATER MONITORING.

178. LAB ANALYSIS ($/TEST): TCLP EXTRACTION LEAD (PB) ANALYSIS BY EPA
METHOD 1311 AND THEAPPROPRIATE SW846 EPA METHOD USING AN ADHS-
CERTIFIED LABORATORY

179. LAB ANALYSIS ($/TEST): TCLP EXTRACTION BY EPA METHOD 1311 - ANALYSIS
OF 8 RCRA METALS BY APPROPRIATE SW846 EPA METHOD, USING AN ADHS-
CERTIFIED LABORATORY

180. LAB ANALYSIS ($TEST): IGNITABILITY TEST BY EPA METHOD 1010 (LIQUID
ONLY)

181. LAB ANALYSIS ($/TEST): IGNITABILITY TEST BY EPA METHOD 1010 MODIFIED
(SOIL ONLY)

Page 35 of 41



182.

183.

184.

185.

186.

Arizona Department of Environmental Quality
2000 Cost Ceilings

2000 Cost Ceiling Item Descriptions

LAB ANALYSIS ($/TEST): CORROSITIVITY PH BY EPA METHOD 9045 (SOIL
ONLY)

LAB ANALYSIS ($/TEST): CORROSITIVITY PH BY EPA METHOD 9040
(GROUNDWATER ONLY)

LAB ANALYSIS ($/TEST): PAINT FILTER FREELIQUIDS BY EPA METHOD 9095

LAB ANALYSIS ($/TEST): POLYCHLORINATED BIPHENYLS (SOIL) BY EPA
METHOD 8082

LAB ANALYSIS ($/TEST): LEAD BY AN APPROVED SW846 EPA METHOD USING
AN ADHS-CERTIFIED LABORATORY (SOIL ONLY).

BIOFEASIBILITY / BIOTREATABILITY ANALYSIS

187.

188.

189.

190.

191.

192.

193.

194.

LAB ANALYSIS ($/TEST): PHOSPHATE-P BY AN APPROVED EPA/ASTM METHOD
(SOIL ONLY)

LAB ANALYSIS ($/TEST): NITRATE + NITRITE-N BY AN APPROVED EPA/ASTM
METHOD (SOIL ONLY).

LAB ANALYSIS ($/TEST): NITROGEN USING AN ADHS-CERTIFIED LABORATORY
(SOIL ONLY)

LAB ANALYSIS ($/TEST): ALKALINITY BY EPA METHOD 310.1 USING AN ADHS-
CERTIFIED LABORATORY (GROUNDWATER ONLY)

LAB ANALYSIS ($/TEST): TOTAL ORGANIC CARBON-- BY EPA METHOD 415.1

LAB ANALYSIS ($/TEST): TOTAL ORGANIC CARBONCEPA METHOD 9060

LAB ANALYSIS ($/TEST): AMMONIA BY EPA METHOD 350.3 OR OTHER ASTM
METHOD (GROUNDWATER)

LAB ANALYSIS ($/TEST): SULFATEBY EPA METHOD 375.2 (GROUNDWATER
ONLY) OR OTHER ASTM METHOD
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LAB ANALYSIS ($/TEST): NITRATEBY EPA METHOD 353.2 (GROUNDWATER
ONLY)

LAB ANALYSIS ($/TEST): ALKALINITY BY EPA METHOD 310.1 MODIFIED

LAB ANALYSIS ($/TEST): TOTAL DISSOLVED SOLIDS BY EPA METHOD 160.1

LAB ANALYSIS ($/TEST): TOTAL SOLIDS BY EPA METHOD 160.3

LAB ANALYSIS ($/TEST): BIOCHEMICAL OXYGEN DEMAND (BOD) BY EPA
METHOD 405.1[NOTE AQUEOUS MATRICES ONLY]
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